



Amendment Notice #1

RFP 22/4709- Supply and installation of materials for strengthening of the Levee on Site 1 and Site 2 Soasoa Drainage, Labasa, Vanua Levu, Fiji.

Due to the public holiday on Tuesday 25th October 2022, the closing date for the RFP has been extended to **28th October 2022 at 4 pm (Fiji time)**.

All proposals shall reach SPC on or before **28th October 2022 no later than by 4 pm (Fiji time)**.