L& Shri Singh & Associates Pte Ltd

zs Consulting Building, Civil & Structural Engineers

15t May 2024

To Tenderers

RE: PROPOSED OPEN SHED FOR DONNY YEE AT QARANIKI SUB-DIVISION, TOGALEVU

You are hereby invited to tender for the above on a Lump Sum Contract basis. Contractor to state
completion time and all work to be carried out to be to the satisfaction of the Consultant.

The following conditions of tender shall apply:

1. If our drawings, specifications or tender documents are contradictory or ambiguous of the scope in any
way, tenderers are to seek clarification by email during the tender time period. On award, engineer's
interpretation and discretion will be final, and it will be assumed that the highest value ambiguity has
been priced into the tender.

The following insurance requirements will prevail:

(a) Public liability insurance, with common law extension of FID $1million
(b) Contractors All Risk cover of FID S&msillien or the contract sum (higher of).
SOy ocov
All insurance must cover the interests of the client and their financiers.

Lowest or any tender shall not necessarily be accepted.

OHS guidelines to be strictly followed.

Contractor to have suitable site office and facilities.

5% retention shall be held, reduced to 2.5% on practical compensation, held for 12 months.

Fiji standard form of building contract shall be used.

Contractors to inform himself fully of the nature of works and allow for all works deemed necessary to
fully complete the project.

Liquidated damages at FID $500 per day will apply.

Contractors to provide the rate for services related builders work.

o
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Tenders to be submitted in sealed envelopes marked

“Proposed Open Shed”
Donny Yee

and to be delivered to the Shri Singh & Associates Limited Office, by 3pm, aath mﬁj / ZDZLt'

Yours faithfully
SHRI SINGH & ASSOCIATES PTE LTD

Shivas/'Singh

4 Ackland St, Vatuwaqa Ind Estate Suva SHRINIVAS SINGH B. Sc. BE. Dip I.C.H.B.P. M. IPENZ F.F.LE. M.LE.

P.O. Box 1272 Nabua Fiji E-Mail: shn(@ssal.com.fj Mobile: 9993 429
Telephone: 3386532 Fax: 3370481 SHIVAS SINGH BE Hons (Civil) ME MFIE

E-Mail: shivas(@ssal.com.fj Mobile: 9993 428
JAMES K RAMAN BE (Civil) MIPENZ, NZ CPEng, MFIE
E-Mail: james(tssal..com.f; Mobile: 9993 451




TRADE SUMMARY

LABOUR MATERIALS TOTAL VIP

1 PRELIMINARY & GENERAL
la | MONETARY ALLOWANCE
2 CONCRETOR
3 MASONRY
4 STRUCTURAL STEELWORKER
5 METALWORKER
6 ROOFER/DRAINAGE
7 CARPENTRY
8 PLUMBING
9 ELECTRICAL
10 | PAINTER
11 | MISCELLANEOUS

TOTAL
SHRI SINGH & ASSOCIATES LIMITED EE

PROPOSED OPEN SHED FOR DONNY YEE AT QARANIKI SUB-DIVISION, TOGALEVU




FORM OF TENDER

NAME OF TENDERER:

TENDER FOR:

WE, THE UNDERSIGNED, HAVING EXAMINED ALL THE DRAWINGS AND SPECIFICATION, HEREBY
OFFER TO EXECUTE AND COMPLETE THE WHOLE OF THE WORKS REQUIRED TO BE DONE, AS
SHOWN ON THE SAID DRAWINGS AND DESCRIBED BY THE SPECIFICATION FOR THE LUMP SUM
OF:

(F$)

WHICH LUMP SUM INCLUDES ALL MONETARY SUMS AND CONTINGENCY ITEMS AND A FIXED
LUMP SUM WITHOUT CONDITIONS RELATING TO FLUCTUATIONS IN LABOUR AND MATERIAL
COSTS.

WE NOMINATE CALENDAR WEEKS TO COMPLETE
THE PROJECT (CONTRACTOR TO INSERT TIME).

WE CONFIRM IN THE ATTACHMENT OF THE DEPOSIT CHEQUE AND PRICE TRADE SUMMARY.

WE CONFIRM THAT A FULLY PRICED COPY OF SCHEDULE OF RATES WILL BE MADE AVAILABLE
WITHIN 3 DAYS UPON REQUEST.

SHRI SINGH & ASSOCIATES LIMITED &%

PROPOSED OPEN SHED FOR DONNY YEE AT QARANIKI SUB-DIVISION, TOGALEVU



SPECIFICATIONR

QARANIKI SUB-DIVISION
TOGALEVU
FIJI'ISLAND

PROPOSED OPEN SHED

for

DONNY YEE

Issue : Tender/Contract/Client Issue
Date : May 2024

Job No. : 10166

Shri Singh & Associates Pte Lid

Telephone : (679) 338 6532 Fax: (679) 337 0481
Mobile 1 999 3429 or 999 3428

Consulting Building, Civil & Structural Engineers
4 Ackland Street Vatuwaqa Industrial Estate, Suva
P O Box 1272, Nabua, Fiji Islands
E-mail . shivas@ssal.com.fj zs
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SPECIFICATION FOR WORKMANSHIP AND BUILDING MATERIAL TO BE SUPPLIED FOR
PROPOSED OPEN SHED FOR DONNY YEE AT QARANIKI SUB-DIVISION, TOGALEVU
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SECTION 1 PRELIMINARY & GENERAL

1.1

1.2

1.3

1.3.1

13.2

13.3

1.4

1.4.1

14.2

1.4.3

1.4.4

GENERAL CONDITIONS

The Contractor shall comply with the applicable Fiji Standard Form Of Building Contract which
forms part of this specification and may be viewed at the office of the Engineer.

TENDER DOCUMENTS

Conditions relating to the tendering procedure are covered by the general Conditions Of Tender.
Tender form and appendices attached to this specification (where applicable).

TENDERER TO INFORM HIMSELF FULLY

All tenderers shall inspect and examine the site, its surroundings, and shall satisfy himself before
submitting his tender, as to the nature of the ground and subsoil, the form and nature of the site,
the quantities and natures of the work and materials necessary for the site, the accommodation he
may require, the availability, conditions and rates of pay of labour and in general shall himself
obtain all necessary information as to risks, contingencies and other circumstances which may
influence of affect his tender.

In particular, each tenderer shall make all allowance he sees necessary to ensure the works are
completed within the contract time, including all overtime, double time, weekend work, and other
incidental allowance as required.

If a tenderer has any doubt as to the meaning of any portion of the works, he shall, when
submitting his tender, include a statement of the interpretation upon which he relies and upon

which his tender has been prepared and submitted.

DRAWINGS, SPECIFICATION & SCHEDULE OF QUANTITIES

GENERAL

The drawings and specifications shall be carried out to the letter and are intended to be co-
operative, i.e. Any work shown on the drawings are not mentioned in the specification or work or
material if specifically shown or mentioned by both.

SITE DRAWINGS
The Contractor will maintain one complete set of bound documents to be kept on the site office.

Drawings for use on the site shall be mounted on hardboard sheets and covered with clear varnish
or alternatively clear polythene sheet.

STANDARD DETAILS

Although standard details are listed in the index under the predominant trades to which they apply,
all trades should be fully conversant with them.

SCHEDULE OF QUANTITIES (Where applicable)

The schedule is deemed to be for the assistance of the tenderers in making up his price and for the
purpose of adjusting variations. It may form part of the contract. Within 14 days of the
acceptance of his tender, the Contractor shall forward to the Engineer a fully priced Schedule of
quantities.
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1.5

1.6

1.7

1.8

1.9

1.9.1

19.2

193

1.9.4

OWNERSHIP OF DRAWINGS

Drawings and specifications, and copies thereof, which are furnished to the Contractor, are the
property of the owner. They are not to be used on other work and are to be returned to the
Engineer if so requested except for one copy which may be retained by the Contractor as part of
the Contract Documents.

INFERRED WORK

All work reasonable is to be included as fundamentally necessary for the proper erection and
completion of the works shall be deemed to be included, and no variation to the contract sum will
be allowed for any such items.

AMBIGUITY
Any errors of discrepancies between drawings and specifications that are notified in writing by the

tenderer to the Engineer at the time of tendering shall be interpreted by the Engineer in accordance
with the contract.

BY-LAWS & PERMITS

The whole of the work shall be carried out in accordance with the By-Laws and regulations of the
Local Authority. The Building Permit will be supplied by the Engineer but other necessary
permits and fees required shall be obtained immediately and the costs borne by the Contractor.
This includes permits and fees for all utility connections.

PROJECT MANAGEMENT
GENERAL

The Main Contractor shall be responsible for all work, executed under the contract including the
work of subcontractor, nominated or otherwise. The Main Contractor shall be responsible for the
proper supervision of all works for which he is responsible and shall take all necessary measures
to ensure quality control and faithful workmanship.

PROJECT MANAGER

Immediately after signing the Contract, the Contractor shall appoint an experienced Project
Manager. The appointment shall be confirmed in writing with details of his experience and the
authority delegated to him.

FOREMAN

A competent Foreman shall also be appointed and shall be in-charge of the work for the duration
of the Contract. Instructions given to him shall be deemed to have been given to the Contractor.
The Foreman must be able to speak English and be able to understand fully the drawings and
instructions he has to administer.

REPLACEMENT

Once approved the Contractor shall not replace or withdraw these appointments without the
consent of the Engineer.
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1.9.5

1.10

1.12

1.13

1.14

1.16

SUBCONTRACTOR’S FOREMAN

Each trade shall be under the constant and special direction of a trade foreman fully licensed,
authorised and approved by all relevant authorities and the Engineers, for that particular trade for
which he is responsible.

Each trade foreman shall be constantly on the works during the progress of the same, while work
on that trade is being carried out.

PROGRESS BAR CHART
The Contractor shall, within ten days or earlier if required of acceptance of his tender submit three
copies of his fully detailed construction programme and order of work for approval. The work of

all trades including ordering of materials, plant and equipment shall be clearly shown.

One copy of the approved programme shall be kept on site at all times and shall indicate thereon
the actual progress throughout the construction period.

SITE MEETINGS

A regular programme of site meetings shall be established by the Contractor at which the
Engineer. Client, all subcontractors and all consultants will attend as necessary.

INSPECTION OF WORK

Engineer or the authorised representatives of employer shall at all times during its progress have
full access to all phases of the work. Contractor shall provide adequate means to facilitate
inspection by the Engineer.

PROTECTION AND STORAGE
The Main Contractor shall be responsible for all protection and shall provide and fix all necessary
temporary protection and adequate weatherproof storage for all components of subcontractors.

Separate subcontractors shall be responsible for protection from date of their acceptance of such
work to completion of the contract.

CLEANING AND REMOVAL OF RUBBISH

The Main Contractor shall remove all rubbish caused by the operation of all trades at regular
intervals during building operations. Allow to protect all finished surfaces from damage and
discolouration caused by adjacent building operations and foot traffic etc.

The Contractor shall, when directed by the Engineers, clean any public or private road or any area

of drain, watercourse, or canal, or any area of private land, that are considered by the Engineer to
be noticeably sullied or damaged by reason of the Contractor carrying out the works.

PROTECTION OF PROPERTY

The Contractor will be responsible for the adequate protection and where necessary making good
of all public and private property adjoining the site. The Contractor will not assume any rights of
access over adjoining property unless approval is given at the end of this section.

DEFECTS AND LIABILITY PERIOD

Maintain the works specified in this contract including preventive maintenance as required by this
specification for a period as stated in Appendix to the Fiji Standard Form Of Building Contract
and which shall apply from the date of Certificate Of Practical Completion in accordance with
Clause 15 of Fiji Standard Form Of Building Contract.
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1.17

1.19

1.20

1.21

1.22

1.23

1.24

MATERIALS, WORKMANSHIP AND PLANT

Materials in all trades shall be new and the best of their respective kinds specified and where
necessary complying with relevant standards mentioned herein and subject to approval or rejection
by the Engineer.

Supply all materials, labour, plant, and tools as necessary for the works. The work shall be carried
out in a first class tradesman like manner in all respects to the reasonable satisfaction of the
Engineer in accordance with relevancy standards mentioned herein and with the plans and
specifications, and such further drawings and detail drawings as may be provided and in
accordance with such instructions, directions and explanations as from time to time may be given
by the Engineer and subject to approval and rejection by him.

DEFECTIVE MATERIAL AND / OR WORKMANSHIP

Should materials be used or work done contrary and / or not up to standard herein specified then
the Engineer may instruct, that this work be dismantled and rebuilt at the expense of the
Contractor.

However, should the materials used or work done in accordance with the specification, but which
the Engineers do not feel expedient to have corrected, the Engineer shall have the power to deduct
such sums of money as they shall consider a proper equivalent from the amount due to the
Contractor.

MATERIALS ON SITE

Any materials delivered to the site for this Contract are to be considered as part of the construction
and shall not be removed unless approved by the Engineer. However, the Contractor has the right
upon completion of the works to remove all his surplus materials.

ORDERING OF MATERIALS

All materials including those to be imported must be ordered with 21 working days of acceptance
of tender. Materials not ordered within this period shall not be used for extension of time claims.

GUARANTEES

Where required by this specification, guarantees shall be submitted in accordance with the Fiji
Standard Form OF Building Contract and handed to the Engineer before issue of the final
payment.

CURRENCY

Tender shall only be submitted in Fiji Currency and payments by the Contractor in terms of his
Contract will be in Fiji Currency.

PROGRESS PAYMENTS & RETENTIONS

No progress claims shall be made for the sum less than stated in appendix to the Fiji Standard
Form Of Building Contract Item 12 except for the claim at the time of Practical Completion and
Final Payment.

A retention of 5% shall be held upon progress payments up to the issue of the practical completion
certificate. The retention will than be reduced to 2.5% to cover the Defects Liability Period (refer
Clause 15 of the Fiji Standard Form Of Building Contract).

PROCEDURE FOR VARIATION

Reference should be made to Clause 11 of the Fiji Standard Form Of Building Contract.
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1.25

1.26

1.27

1.28

1.29

1.30

1.31

CONTINGENCY SUM

Allow a contingency sum as set out in Schedule Of Monetary Allowances Section. The
expenditure of the amount being solely at the discretion of the Engineer in accordance with the Fiji
Standard Form Of Building Contract. Any unexpended balance from this sum shall be deducted
from the Contract sum.

LIQUIDATED DAMAGES FOR DELAY IN COMPLETION

Refer to the appendix of the Fiji Standard Form Of Building Contract Item 8 for the amount of
Liquidated and Ascertained Damages for delay in completion. Refer also to clause 22 of the Fiji
Standard Form Of Building Contract 1.27.

INSURANCE

This should read in conjunction with Clause 18, 19 and 20 of the Fiji Standard Form Of Building
Contract and appendix Items 2, 3, 4 and 5.

In lieu of the policy as referred to in the Fiji Standard Form Of Building Contract, a “Contractor’s
All Risks” policy may be accepted only with approval of the Engineer. The policies shall include
the following special risks:

Aircraft and articles dropped there from.

Damage to works by windstorm.

Damage by concussion, fire ensues or not.

Riots, strikes, civil commotion and vandalism.

Water damage.

Storm and / or tempest.

Sk L=

Prior to the first Progress Payment being authorised a cover note or proof that an Insurance Cover
has been arranged must be produced in the form of a cover note.

ROYALTIES & PATENTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend all suits or
claims for infringement of any patent rights and shall save the Owner harmless from loss on
account thereof.

TENDER DEPOSIT
Refer to the Memorandum on General Conditions Of Tender for tender deposit amount.

CONTRACT COMPLETION TIME

Application has been made for Development Permission and a Building Permit.

The Contractor shall apply for all other permits immediately upon acceptance of his tender and the
Contractor shall be granted access to the site one (1) working day after acceptance of his tender.

Tenderers shall undertake to complete all works included herein plus any additional authorised
works to a value of not more than 10% of the Contract Sum before the date for completion stated
in appendix to the Fiji Standard Form Of Building Contract Item 21.1.31.

Extension of time may be authorised as set out in Clause 23 of the Fiji Standard Form Of Building
Contract.

Claims for extensions of time in respect to additional works not covered by Clause 23, Fiji
Standard Form Of Building Contract, may be claimed when pricing the Variation Price Request.
Extensions of time not claimed at this stage will not be recognised.
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1.32 WET WEATHER

Extensions of time to the Contract period for wet weather will be allowed only on working days
on which there is in excess of 25mm of rain. The contractor will be required to provide Fiji
Metrological Office supportive data for claims made. Extensions of time due to wet weather as
herein specified should be applied for within seven days stating parts of the work affected and man
/ hour losses.

1.33 SIGNBOARD

Allow to provide signboard where directed and as detailed. No other advertising will be permitted
on site.

1.34 TRADE RELATIONS

The Contractor shall ensure that proper provision is made for the requirements of subcontractors,
separate Contractors, nominated Contractors and other personnel on site.

All subcontractors shall attend upon the job and inspect the work of any trade against which his
materials are to be placed and report immediately to the General Contractor any defect that would

prevent the satisfactory execution, finish or permanency of his work.

1.35 TEMPORARY FACILITIES

1.34.1 BUILDING
The Contractor will provide all necessary temporary buildings required for his own use and that of
subcontractors and specialist Contractors.
Hoarding night lighting will also be provided.

1.34.2 SERVICES

All temporary water, electrical and telephone services required to be provided by the Contractor.
The Contractor shall pay for all temporary charges.

1.34.3 Contractor to allow to arrange for a surveyors certificate as to the proper set out of the building

SHRI SINGH & ASSOCIATES PTE LIMITED - SPECIFICATION 6 o




SECTION 2 EXCAVATOR

2.1  PRELIMINARY
2.1.1 GENERAL

Refer to the General Conditions of contract and the Preliminary & General Clauses that will also
apply to this section of the work.

2.1.2 STANDARDS

The following standards shall form part of this specification:

TNZ M/4 and M/4 Notes Crushed basecourse aggregate.

BS 1377 Methods of test for soils for civil engineering purposes.

BS 8000 Workmanship on building sites Part 1: Excavation and
filling.

BS 1377 Methods of Tests for Soil for Civil Engineering Purposes

including Supplement No. 1: 1988

NZS 4402: 1988 Methods of testing soils for Civil Engineering Purposes

NZS 4431: 1996 Code of Practice for Earth Fill for Residential
Development

NZS 4404: Land Development and Sub-Division Infrastructure

22  WORKMANSHIP
All work is to be carried out in a safe and competent manner by capable workmen.
2.2.1 SCOPE

The scope of this section includes the excavation of all footings, foundations and trenches etc. And
the filling and backfilling necessary to retaining walls, paved areas, floor slabs etc. Including
general and granular fill as specified herein or shown on drawings where applicable.

2.2.2 EXISTING SITE LEVELS

The Contractor is to check all levels before commencing work. If the levels on Project Drawings
appear to be incorrect, the Contractor will notify the Principals Representative and obtain an
instruction prior to proceeding with the works. Before using survey control marks, the Contractor
is to confirm that they correspond to the marks shown on the Project Drawings, that they have not
been disturbed and that their levels are correct. Should the Contractor fail to undertake these
checks prior to commencing work, establishing or disturbing the site, no claim will be considered
from the Contractor in relation to variations associated with differences in existing surface levels
or disturbed bench marks.

2.2.3 SETTING OUT

The Contractor shall be responsible for all setting out of all excavations necessary for the work to
be carried out accurately.
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22.4

225

2.2.6

EXISTING SERVICES

Notwithstanding that some existing services are shown on the Drawings, the Contractor will
consult with the Principals Representative to ascertain the position of all existing services. The
Contractor will take every precaution to protect existing water or drain pipes, electricity conduits,
telephone or power poles or cables and all other existing works. All damage to existing works or
services will be repaired immediately to the satisfaction of the Principals Representative at the
Contractor’s cost. The cost of protection and maintenance of existing works and services is
deemed to be Contractors responsibility. Should the removal or alteration of any existing service
necessitate any variation of the work shown on the Drawings or included in the Specification, the
Contractor will give the Principal’s Representative written notice specifying the variation
proposed to be made and the reason for making it and request instructions thereon.

PROVISION FOR TRAFFIC

The Contractor shall provide and maintain all necessary temporary bridges, footpaths, sidetracks,
drains, and pipes so as to ensure continuity and safety of all vehicular and pedestrian traffic.

The Contractor will be held entirely responsible for the safety of all pedestrian and vehicular
traffic and will provide all necessary watchmen, lights, barriers, notices and signs and will provide
any maintenance to same to the satisfaction of the Principals Representative.

In the event of the Contractor failing to comply with his responsibilities under this clause of the
Specification, the Principals Representative will have the power, without further notice, to take
such steps as the Principals Representative considers necessary, to provide for the safe passage
and safety of traffic or pedestrians, or to remove any obstruction or to repair any damage
including, if he considers it necessary, the employment of workmen and watchmen. The cost
thereof will be deducted from any monies due to the Contractor under this Contract. All signs,
lights, barricades shall be provided, erected and maintained in accordance with the requirement of
The Fiji Roads Authority. The Contractor will be responsible for any necessary approvals for the
transport of any materials.

TESTING

All the testing of soils, gravels and concrete to verify compliance with the Standards set down in
the Specification will be at the Contractor’s expense and deemed to be included in the Contract
Sum.

The frequency of field density testing shall be in accordance with NZS4402 for large scale
operation. The Contractor shall engage a registered Geotechnical Engineer to undertake
geotechnical testing to confirm subgrade bearing capacities. The Contractor shall be responsible
for recording the position and level of the tests.

The Geotechnical Engineer shall show the location of the tests on their test certificates.

The Principals Representative will have the right to be present at, or have a representative present
at all tests, at the time of taking of samples and specimens and at the time of preparation of
material for testing. The Principals Representative may reject the results of tests carried out
without reasonable notice to him and may direct that such tests will be repeated at the Contractor's
expense.

If any portion of the work fails to reach the specified testing requirements, that portion of the
works so affected will be re-tested after rectification by the Contractor at the Contractor’s expense.
The only reimbursable testing costs are those tests directed by the Principals Representative in
excess of the testing requirements contained in the Specification whose results meet the
requirements.

The Contractor is to provide, free of charge, any materials, labour, compressed air and equipment
that may be necessary to carry out tests.
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22.7

22.8

229

CLEARING & GRUBBING

Prior to the commencement of earthworks, all areas subject to earthworks operations will be
cleared and grubbed.

All concrete slabs, drains and other structures, services or debris are to be removed from site as
necessary to properly construct the works.

Excavations as a result of debris removal will be backfilled and compacted to the standard
appropriate for the relevant location of the works.

DEMOLITION AND REMOVAL OF EXISTING ROADS

Existing roads that are to be demolished shall have the bituminous surface removed and disposed
off site. Where the road is in an area to be excavated the pavement materials can be removed as
part of the earthworks operations and reincorporated within the general fill materials.

Where the road is under a fill the pavement material can be left intact.

Where the road is in area not under the earthworks footprint, the existing pavement shall be tyned
and removed to a depth of 100mm. The 100mm void shall be replaced with stripped topsoil and
regressed or top soiled as per the landscaping plan.

REMOVAL OF UNSUITABLE AND EXCESS MATERIAL

Unsuitable material will be as described in NZS4431. The Contractor will gain the agreement of
the Principals Representative prior to classifying any material as being unsuitable.

Measurement for payment under this item will be by volumetric measurement in cubic metres of
the excavation resulting from the removal of unsuitable material.
The Contractor will keep records of the volumes of unsuitable material removed.

Excess materials from excavations and from backfilling shall be distributed on the site where
directed by the Principals representative (where applicable), or if not required then remove from
site at the Contractor’s expense.

Any water interfering with the progress of the works will be dewatered, trenches are to be kept
free from water and any damage to the works due to flood or other causes is to be prevented. Any
work or material damaged by water will, if ordered, be taken up and replaced with new material.
The contractor shall provide, where necessary a sand trap on the discharge line of any pump to
prevent the deposit of material in downstream channels and stormwater drains.

2.2.10 DUST NUISANCE

The Contractor will take measures to minimise the generation of dust that may degrade the
environment of the adjoining lands, create a work place to traffic safety hazard or cause
discomfort or nuisance to the general public. The Contractor will regularly apply water to all
exposed soils to minimise the generation of dust.

The Principals Representative may request application of water to exposed soils if he is not
satisfied with the amount of dust being generated from the site. This requested application of water
will be done at no additional cost.

All permits and costs associated with the supply of water used for dust suppression works are
deemed to be included in the Contract Sum.
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23

23.1

232

233

24

24.1

24.2

243

EXCAVATION

Excavate for all foundations, footings etc. to the levels shown. Minimum depth shall be in
accordance with the structural drawings, into solid ground but should satisfactory bearing not be
found at this depth excavation shall be carried further down until satisfactory ground is reached.
All subsoil from the foundations etc. shall be removed from the building working area. All
footing excavations to be approved by the Principals representative before concreting. Allow to
excavate the site to levels as necessary for the proper construction of the structure. Allow to cart
all surplus fill etc. Any damages etc. caused by excavation will be the contractor’s responsibility.

TIMBERING
Provide all necessary timbering, shoring sheet piling etc. necessary to keep the excavation open
and safe for working at all times.

PUMPING

It is the Contractor’s responsibility to keep excavations free of water during building operations.
BACKFILLING

GENERAL

Backfilling where required shall be carried out neatly to the levels indicated. Sound granular
material or other approved material only shall be used for this purpose unless otherwise specified.
All materials used shall not contain silt or clay and topsoil. Thoroughly compact in 200mm layers
using vibrating roller or other method approved by the Principals representative.

FOUNDATION SUPPORT

Care shall be taken when placing backfilling against foundation wall. It is the Contractor’s
responsibility to brace wall should this be necessary or where directed.

RETAINING WALLS (Where indicated on the drawings)

Retaining walls shall be back filled with clean well graded free draining material to be approved
by the Principals representative after the application of a damp proof course as specified later.
Behind such wall, lay where indicated “Nova flow” or similar approved field drains of the sizes
and positions indicated on the drawings.

2.4.3.1General Fill

2.4.4

245

25

All existing fill shall be removed from the work area and stockpiled where designated by the
Principals representative.

General fill shall consist of ripped soapstone free of organic, clay and silt pockets. If this is not
available then clean, well-graded granular fill shall be used. All fill is to be approved by the
Principals representative prior to placing (preferably at source). General fill shall be compacted in
horizontal layers not exceeding 200mm in thickness. This material is to be compacted to 100%
maximum density (standard) and tested by a laboratory approved by the Principals representative,
at the Contractors Cost.

Hardcore Fill
After compaction cover all general fill with 200mm minimum of 75Smm crushed rock, compacted
and tested as given above, unless other thickness specified.

DAMP PROOFING (where applicable)

Where retaining walls are indicated coat wall with 3 coats Flintstone DPC and protect from
damage with second grade pinex soft board or similar.

5
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2.6

2.7

2.8

2.9

2.10

2.11

TRENCHES

Co-operate with the various trades in the excavation of all trenches for drains, electrical and
telephone conduits, septic tanks, rubble drains etc. Prior to backfilling ensure that pipes have
adequate cover and protection in accordance with the regulations and that the respective
authorities have carried out all necessary tests.

TOPSOIL (where applicable)

Prior to commencing all topsoil shall be stripped from the building site and stockpiled. Check
with Principals representative where topsoil may be stored.

At completion to the works, stockpiled topsoil shall be spread around the building area as directed
by the Principals representative and as necessary to provide even surrounding ground area by
rolling if required.

DEWATERING

The Contractor shall allow in his tender for any de-watering required to allow him to excavate the
area necessary for the construction of foundations.

BATTERS

All batters shall be clean of loose or unstable material immediately prior to backfilling.

BENCHING AND SLOPE PREPARATION

Where filling is to be placed on a slope steeper than one vertical to five horizontal, it shall be
continuously benched before any filling is placed on it unless directed otherwise by the Principals
representative. All benches shall be sufficiently wide to accommodate compaction equipment and
in no case shall be less than 2700mm in width. Benching shall be started on the lowest areas and
constructed as the filling proceeds. Excavated material from the higher benches may be used as
filling on the lowest ones only if approved by the Principals representative. The benches shall
have a longitudinal fall of not less than one in fifty (1:50) towards drainage outlets. Each bench
shall also have a cross-fall of approximately one in twenty (1:20) to drain towards the hillside.

Filling shall on no account be placed during heavy rain or under wet conditions following rain.

FORMING OF FILL AREAS

2.11.1 Generally the quality of fill material and the nature of frequency of test to check and control this

quality shall be determined and specified before fill placing commences.

2.11.2 All earthworks material placed in or below fill areas below formation level in cut areas or

elsewhere in the works shall be deposited and compacted as soon as practicable after excavation in
a systematic manner with near horizontal layers, each being deposited progressively across the full
area of a fill in 200mm layers or in layers of thickness appropriate to the compaction plant used.

The surface shall be maintained at all times with sufficient falls and sufficiently even to enable
surface water to drain readily from them.

During the construction of fill areas the Contractor shall control / and direct construction traffic
uniformly over the whole area of the filling. The Contractor shall make damage to compacted
layers by construction traffic good.
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2.12 COMPACTION

2.12.1 Separate compaction machinery shall be required. Construction traffic, by itself, will not be
accepted as providing adequate compaction. A sheeps foot or tamping tyre of roller or mechanical
equipment that produces a similar effect shall be used to penetrate loose material and compact the
layers from the bottom upwards in order to produce uniformity throughout its thickness.
Compaction tests will be carried out during the progress of the work, to determine if adequate
compaction of the fill material is being achieved. The Principals representative may direct that
work be suspended or methods altered, or additional machinery be brought into use if he considers
that reasonable compaction is not being achieved due to weather, types of machinery, spread of
earthmoving equipment across the fill, thickness of spread layers, soil type and /or moisture
content or for any other reason.

No additional payment or rate adjustment shall be due by such directions, but permission to
continue or to use accepted methods will not be unreasonably with held by the Principals
representative.

2.12.2 In all cases, the rate for excavation shall include the placing and compaction (or disposal) of the
material to the specified standards elsewhere, not withstanding that double handling may occur.
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SECTION 3 CONCRETOR

3.1 PRELIMINARY
3.1.1 GENERAL

Refer to the general conditions of the contract and the preliminary and general clauses, which will
also apply to this section of the work.

3.1.2 STANDARDS

The following standards shall form part of this specification:

NZS 3101 Concrete structures standard

NZS 3104 Specification for Concrete production

NZS 3109 Concrete Construction

NZS 3114 Concrete surface finishes

NZS 3604 Timber framed buildings

NZS 3631 New Zealand timber grading rules

NZS 3122 Specification for Portland and blended cement
AS/NZS 2465 Unified Hexagon bolts, screws and nuts
AS/NZS 3111 Approved and test specification

AS/NZS 3112 Methods of test for concrete

AS/NZS 3121 Water and aggregate for concrete

AS/NZS 4671 Steel reinforcing material

AS/NZS 1SO 9001 Quality Management Systems - Requirements
AS 2327 Composite Beams

AS 2870 Residential slab and footings

AS 3600 Concrete structures

AS 3610 Formwork for concrete

AS 3735 Concrete structures for retaining liquids

AS 6669 Plywood formwork

3.13 CO-OPERATION

Allow to co-operate with other trades to inspect position and build in all fixing bolts, pipes,
sleeves, nailing grounds, chases, conduits, reinforcing starters, weather-bars, inspection chambers
etc. Also co-operate with the Block layer in the filling of cavities.

32 FORMWORK
3.2.1 STANDARDS

Formwork design and construction: To AS 3610.

Reinforced concrete design and construction: To NZS 3101 and NZS 3109 respectively.
Plywood formwork: To AS 6669.

Profiled steel sheeting including shear connectors: To AS 2327.

3.2.2 TOLERANCES

Plumb of elements [ 8 m high: 1 in 1000.

Plumb of elements [ 8 m high: To AS 3610.

Position: Construct formwork so that finished concrete conforms to AS 3600 clause 17.5 and the
Dimensional deviations schedule
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33

34

34.1

34.2

343

35

INSPECTION

Notice

Inspection: Give notice so that inspection may be made of the following:
- Completed formwork before concrete placing.
- Used formwork, after cleaning and before re-use.

SUBMISSIONS
DESIGN - DOCUMENTATION

Certification: For other than profiled steel sheeting composite formwork, submit certification by a
qualified Structural Engineer experienced in formwork design verifying conformance of the
design.

EXECUTION - DOCUMENTATION

Calculations: Submit calculations by a qualified Structural Engineer experienced in formwork
design to show that allowable concrete stresses will not be exceeded and formwork capability will
be maintained if it is proposed that:
- Formwork procedures or loadings differ from the information included in the project
documentation.
- Props above a floor do not coincide with the props below.
- Project documentation does not include formwork shoring or stripping procedures or allowable
loadings from stacked materials.

Certification: Submit certification by a qualified Structural Engineer experienced in formwork
design and construction verifying conformance of the completed formwork, including the
suitability of the formwork for the documented surface finish class.

Moveable formwork: Show on formwork drawings for table forms, slip or jump forms the method
of moving the forms and the sequence method. For slip forms show the average rate of movement.
Demonstrate that the proposed procedures will permit the production of concrete of the specified
quality and surface finish.

Stripping single storey suspended work: If the requirements of AS 3610 cannot be met, give
notice. Surface repair method: If required, submit details of the proposed method before
commencing repairs.

PRODUCTS - DOCUMENTATION

Void formers: Submit test certificates to confirm that the formers comply with the following
requirements under laboratory conditions, when placed on damp sand and loaded with a mass of
wet concrete equal to at least the mass of the beams or slabs they are required to support:
- Deflection during placing and compaction of the concrete is less than the span of the beam or
slab divided by 1000.
- Additional deflection between initial set and 7 days does not exceed span/400.
- Collapse and loss of load carrying capacity will occur not more than 48 hours after flooding
with water, creating a void at least 60% of the original depth of the void former

MATERIALS

Material: Plywood sheeting to AS 6669.

Grade: To meet the design dimensions, loading and surface quality specified to AS 3610.
Joints: Seal the joints consistent with the surface finish class

Tolerances: To AS 3610 Table 3.3.3.
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3.5.1

352

353

354

3.6

3.6.1

3.7

3.7.1

3.7.2

3.7.3

3.7.4

3.7.5

3.7.6

FORM LININGS AND FACINGS
Compatibility: Compatible with finishes applied to concrete.
LOST FORMWORK

General: Not to contain timber or chlorides and not to impair the structural performance of the
concrete members.

RELEASE AGENTS

Compatibility: Compatible with finishes applied to the concrete.

VOID FORMERS

Material: Cardboard or fibreboard, collapsible on absorption of moisture.
PREPARATION

CLEANING

General: Remove free water, dust, debris and stains from the forms and the formed space.

CONSTRUCTION

GENERAL

General: Conform to the Concrete finishes work section.
Removable bolts: Remove the bolts without causing damage to the concrete.

BOLT HOLE FILLING

Cover: Position formwork tie bolts left in the concrete so that the tie does not project to within 50
mm of the finished surface.

Durability: Provide material with durability and colour matching the concrete.

Recessed filling: Fill or plug the hole to 6 mm below the surface.

CORNERS

Work above ground: Fillet at re-entrant angles, and chamfer at corners.
- Face of bevel 25 mm.

EMBEDMENTS

General: Fix embedment’s through formwork to prevent movement, or loss of slurry or concrete,
during concrete placement.

OPENINGS

General: In vertical forms, provide form openings or removable panels for inspection and
cleaning, at the base of columns, walls and deep beams.

Access: For thin walls and columns, provide access hatches for placing concrete.

RELEASE AGENTS

Application: Before placing reinforcement, apply a release agent to form linings and facings.

5
SHRI SINGH & ASSOCIATES PTE LIMITED - SPECIFICATION 15 &5




3.7.7 SLIP FORMWORK

Provision for inspection: Provide access below the moving formwork, from which surface
treatment and inspection may be carried out.

3.7.8 PROFILED STEEL SHEETING COMPOSITE FORMWORK

Fixing: If sheeting cannot be fixed to structural steel supports with puddle welds, or with welded
shear studs in composite construction, provide details

3.7.9 STEEL LININGS
Rust: Clean off any rust and apply rust inhibiting agent prior to reuse.
3.7.10 VISUALLY IMPORTANT SURFACES

General: For concrete of surface finish classes 1, 2 or 3, set out the formwork to give a regular
arrangement of panels, joints, bolt holes, and similar visible elements in the formed surface.

3.7.11 VOID FORMERS

Use: Cast designated suspended ground floor slabs and beams on void formers.
Protection: If likely to be affected by (rain) water keep void formers dry until use, place them on a
firm level surface and place reinforcement and concrete with minimum delay.

3.8 COMPLETION
3.8.1 FORMWORK REMOVAL

Extent: Remove formwork, other than profiled steel sheeting composite formwork, including
formwork in concealed locations, but excepting lost formwork.

Timing: Do not disturb forms until concrete is hardened enough to withstand formwork
movements and removal without damage.

Stripping:

Foundation sides: 1 day (24 Hrs)

Beam sides, walls: 2 days (48 Hrs)

Columns: 5 days

Beams soffits and slabs: 21 days

Multi-storey work: Provide for stripping without disturbing props supporting succeeding floors.
- Post-tensioned concrete: Remove formwork supporting post-tensioned concrete members only
when sufficient prestress has been added to support the loads.

3.8.2 LOADING BEFORE STRIPPING

General: Do not erect masonry walls or other brittle elements on beams and slabs while they are
still supported by formwork.

3.9 REINFORCEMENT

39.1 DOWELS
Fixing: If a dowel has an unpainted half, embed this in the concrete placed first.
Tolerances:
- Alignment: 2 mm in 300 mm.

- Location: + half the diameter of the dowel.
Grade: 300
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392

393

394

395

3.9.6

3.9.7

3.9.8

399

SUPPORTS

General: Provide proprietary concrete, metal or plastic supports to reinforcement in the form of

chairs, spacers, stools, hangers and ties, as follows:

- Adequate to withstand construction and traffic loads.

- Contractor to allow for 50mm thick (17.5 MPa) site mixed concrete as a blinding layer for
placement of plastic chair supports where the ground is wet or soft.

- With a protective coating if they are ferrous metal extending to the surface of the concrete, or are

used with galvanized or zinc-coated reinforcement.

Minimum spacing:

- Bars: [ 60 diameters.

- Mesh: [0 800 mm.

Supports over membranes: Prevent damage to waterproofing membranes or vapour barriers. If

appropriate place a metal or plastic plate under each support.

PROJECTING REINFORCEMENT

General: If ‘starter’ or other bars project beyond reinforcement mats or cages, through formwork
or from cast concrete, provide a plastic protective cap to each bar until it is incorporated into
subsequent work.

TYING

General: Secure the reinforcement against displacement by tying at intersections with either wire
ties, or clips. Bend the ends of wire ties away from nearby faces of forms so that the ties do not
project into the concrete cover.

Beams: Tie stirrups to bars in each corner of each stirrup. Fix other longitudinal bars to stirrups at
1 m maximum intervals.

Bundled bars: Tie bundled bars together so that the bars are in closest possible contact. Provide tie
wire at least 2.5 mm diameter at centres [ 24 times the diameter of the smallest bar in the bundle.
Columns: Secure longitudinal column reinforcement to all ties at every intersection.

Mats: For bar reinforcement in the form of a mat, secure each bar at alternate intersections
Tolerances: To NZS 3109.

CLEANING

General: Remove all debris from the formed space.

MATERIALS

Only deformed bars are to be used except where 6mm bars are approved by the Principals
representative.

Provide all supports, hangers, spacers and ties to approval where not shown.

Plain and deformed bars shall comply with AS/NZS 4671 and be of mild steel and shall have a
guaranteed minimum yield point of 300 megapascal, or higher where specified.

Welded wire fabric shall conform to AS/NZS 4671.

3.9.10 Alternative steel for reinforcement may be approved provided that by composition, manufacture,

certified tests of strength, elongation, fatigue resistance and weld ability of the alternative has
equivalent properties to that specified above.

3.9.11 ORIGIN & SPECIFICATION

Before delivery provide certificate stating origin manufacture’s name, steel specification: Also a
test certificate to prove steel conforms to specifications stated. All steel delivered to site shall be
carefully marked for identifications with relevant certificates.
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3.9.12 PROTECTION
Store steel clear of ground and undercover.
3.9.13 Provide walkways to approval if required.

3.9.14 Brace adequately all reinforcement projecting more than 3m from concrete, cut out defects around
bars caused by movement as directed before resuming concreting.

3.9.15 FABRICATION
Fit ties and stirrups tightly around main reinforcement.
3.9.16 Bend deformed bars around rollers, not fixed pins.
3.9.17 Bend deformed bars only once.
3.9.18 TOLERANCE & PROTECTIVE COVER
Tolerances SHALL BE in accordance with NZS 3109.
3.9.19 The concrete cover is to the surface of stirrups / ties reinforcement.
3.9.20 LAPS
Excepting as SHOWN no lapping of reinforcement is permitted without written approval.
3.9.21 Where lengths of laps are not shown, ask for approval.
WELDING

Welding of reinforcement shall comply with “Standard Arc Welding (Minor Works) unless
otherwise specified.

3.9.22 Welding reinforcement is not permitted without written approval.

3.9.23 Identify rods or bars to be welded with tags or branding.

3.9.24 Before concreting, reinforcement must be inspected by supervising officers. Arrange with
Principals representative suitable time for inspection before approval work done without his
approval will be rejected. Twenty-four hours notice is required.

3.9.25 Remove all formwork preventing proper inspection.

3.9.26 Prior approval of cleaning, fabrication and securing reinforcement being satisfactory at time of
concreting.

3.10 COMPLETION

3.10.1 UNENCASED REINFORCEMENT

General: If ‘starter bars’ and other items project from cast concrete for future additions and are
exposed to the weather, provide details of protection.
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3.11 RESPONSIBILITIES

3.11.1 GENERAL
General: Provide finishes to formed and unformed concrete surfaces as follows:

- Appropriate to the importance (visual or physical) of the concrete elements.
- Compatible with the following trades and finishes.

3.12 CROSS REFERENCES

3.12.1 GENERAL
Requirement: Conform to the following:
- General requirements.
- Concrete formwork.
- Concrete in situ.
3.13 STANDARDS
3.13.1 GENERAL

Formed surfaces: To AS 3610.

3.14 INTERPRETATIONS

DEFINITIONS
General: For the purposes of this worksection, the following definition applies:
- Green concrete: Concrete which has set but not appreciably hardened.
3.15 TOLERANCES
3.15.1 SURFACE QUALITY

Formed surfaces: Confirm conformance with the surface finish requirements of AS 3610 for the
surface class nominated in the Formed surface finishes schedule.

3.15.2 FLATNESS
Unformed surfaces: Confirm conformance with the Flatness tolerance classes table for the class

of finish nominated using a straight edge placed anywhere on the surface in any direction.
Flatness tolerance class table

3.16 SURFACE TREATMENT

3.16.1 GENERAL

Range: Do not proceed with the related work until the acceptable range of surface treatments has
been determined.
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3.17 PRODUCTS
3.17.1 MATERIALS

Surface hardeners, sealants and protectors
Supply: Allow to apply PENTRA-GUARD (HP) hardener and sealer or approved equivalent.

3.18 EXECUTION
3.18.1 SURFACE MODIFIERS

General
Application: Apply to clean surfaces in accordance with the manufacturer’s requirements.

3.19 FORMED SURFACES

3.19.1 GENERAL
General: Provide formed concrete finishes in conformance with the Formed surface finishes
schedule.
Damage: Do not damage concrete works through premature removal of formwork.

3.19.2 CURING
General: If forms are stripped when concrete is at an age less than the minimum curing period,
commence curing exposed faces as soon as the stripping is completed. Apply Canzac Sinak VC5
Vapour Proof System or approved equivalent.

3.19.3 EVALUATION OF FORMED SURFACES

General: If evaluation of formed surface tolerance or colour is required, complete the evaluation
before surface treatment.

3.19.4 FINISHING METHODS

General: If soffits of concrete elements or faces of concrete columns are to have a finish other than
off the form, provide details of proposed procedures.

Blasted finishes:

- Abrasive: Blast the cured surface using hard, sharp graded abrasive particles until the coarse
aggregate is in uniform relief.

- Light abrasive: Blast the cured surface using hard, sharp graded abrasive particles to provide a
uniform matt finish without exposing the coarse aggregate.

Bush hammered finish: Remove the minimum matrix using bush hammering to expose the coarse
aggregate, recessing the matrix no deeper than half the aggregate size, to give a uniform texture.

Exposed aggregate finish: Remove the vertical face forms while the concrete is green. Wet the
surface and scrub using stiff fibre or wire brushes, using clean water freely, until the surface film
of mortar is mechanically removed, and the aggregate uniformly exposed. Do not use acid etching.
Rinse the surface with clean water.

Floated finishes:

- Sand floated finish: Remove the vertical face forms while the concrete is green. Wet the surface
and rub using a wood float. Rub fine sand into the surface until a uniform colour and texture are
produced.

- Grout floated finish: Remove the forms while the concrete is green. Dampen the surface and
spread slurry, using hessian pads or sponge rubber floats. Remove surplus slurry and work until a
uniform colour and texture are produced.
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Smooth rubbed finish: Remove the vertical face forms while the concrete is green. Wet the surface
and rub using a carborundum or similar abrasive brick until a uniform colour and texture are
produced.

3.19.5 SURFACE REPAIRS

Surface repair method: If surface repairs are required, submit proposals.

320 UNFORMED SURFACES

3.20.1 GENERAL

General: Strike off, screed and level slab surfaces to finished levels, to the tolerance class noted in
the unformed surface finishes schedule.

3.20.2 SURFACE FINISHES

General: Provide surface finishes in conformance with the Unformed surface finishes schedule.
3.20.3 SURFACE REPAIRS

Surface repair method: If surface repairs are required, submit proposals.
3.20.4 FINISHING METHODS - PRIMARY FINISH

Machine float finish:

- After levelling, consolidate the surface using a machine float.

- Cut and fill and refloat immediately to a uniform, smooth, granular texture.

- Hand float in locations inaccessible to the machine float.

Steel trowel finish: After machine floating finish as follows:

- Use power or handsteel trowels to produce a smooth surface relatively free from defects.

- When the surface has hardened sufficiently, retrowel to produce the final consolidated finish free

of trowel marks and uniform in texture and appearance.

Burnished finish: Continue steel trowelling until the concrete surface attains a polished or glossy
appearance, uniform in texture, appearance and free of trowel marks and defects.

Wood float finish: After machine floating use wood or plastic hand floats to produce the final
consolidated finish free of float marks and uniform in texture and appearance.

Broom finish: After machine floating and steel trowelling draw a broom or hessian belt across the
surface to produce a coarse even-textured transverse-scored surface.

Scored or scratch finish: After screeding, give the surface a coarse scored texture using a stiff
brush or rake drawn across the surface before final set.

Sponge finish: After machine floating and steel trowelling, produce an even textured sand finish
by wiping the surface using a damp sponge.

321 SCHEDULES

3.21.1 FORMED SURFACE FINISHES SCHEDULE
Surface finish class to AS 3610.1 Class 1 Finish

3.21.2 UNFORMED SURFACE FINISHES SCHEDULE
Steel trowel finish
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322 CONCRETE
3.22.1 RESPONSIBILITIES

General

Provide concrete in situ that:

- Conforms to design details.

- Satisfies quality and inspection requirements.
- Conforms to the Selections.

3.22.2 CROSS REFERENCES

General Requirements

Requirement: Conform to the following:
- General requirements.

- Concrete formwork.

- Concrete reinforcement.

- Concrete finishes.

3.22.3 STANDARDS

General
Materials and construction: To NZS 3104
Specification and supply of concrete: NZS 3104, NZS 3109

3.22.4 INTERPRETATIONS

Definitions

General: For the purposes of this worksection the definitions given below apply.

- Assessment:

. Production: An assessment procedure for concrete specified by strength grade, carried out by the
supplier on concrete produced by a specific supplying plant and based on the statistical
assessment of standard compressive strength tests on concrete.

. Project: An assessment procedure for concrete specified by strength grade, specified at the
customer’s option, which provides additional test data for the statistical assessment of concrete
supplied to a specific project.

Concrete class:

. Normal: Concrete which is specified primarily by a standard compressive strength grade and

otherwise in accordance with NZS 3104.

. Special: Concrete which is specified to have certain properties or characteristics different from,
or additional to, those of normal-class concrete and otherwise in accordance with NZS 3104.

- Batch: A quantity of concrete containing a fixed quantity of ingredients and produced in a
discrete operation.

- Early age strength: A mean compressive strength at 7 days exceeding the values shown in NZS

3104.

- Joint:

. Construction: A joint provided to suit construction sequence with reinforcement continuous

across the joint.

. Expansion: An unreinforced joint with the joint surfaces separated by a compressible filler.

- Ambient temperature: The air temperature at the time of mixing and placing of concrete.

- Average ambient temperature: Average value of the daily maximum and minimum ambient

temperatures over the relevant period at a site.

Sample: A portion of the material used in the works, or to take such a sample.

- Specimen: A portion of a sample which is submitted for testing.

- Weather:

. Cold: Ambient shade temperature < 10°C.

. Hot: Ambient shade temperature > 30°C.
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3.23 INSPECTION

Notice

Inspection: Give notice so that inspection may be made of the following:

- Base or subgrade before covering.

- Membrane or film underlay installed on the base or subgrade.

- Completed formwork, and reinforcement, cores, fixings and embedded items fixed in place.
- Surfaces or elements to be concealed in the final work before covering.

- Commencement of concrete placing

324 TESTS
3.24.1 GENERAL

Sampling and testing of specimens: Submit test certificates, and also retain results on site.
3.24.2 CONSTRUCTION TESTS

Frequency: Conform to NZS 3104. For each property test at least two specimens from each
sample.

3.24.3 CONCRETE TESTING METHODS

Testing methods: Conform to NZS 3112.

Sampling, identification and testing: Sample the concrete on site, at the point of discharge from

the agitator to NZS 3112.

Drying shrinkage: Test 3 specimens of each type of concrete every 3 months or every 3000

ms placed concrete. Base assessments on the average of the 3 specimens test results. Conduct 2

sets of tests on trial mixes.

Slump: Test at least one sample from each batch before placing concrete from that batch in the
work.

Strength grade/Characteristic compressive strength: Spread the site sampling evenly throughout

the pour.

- Sampling frequency: To the Project assessment strength grade sampling table.

- Specimen size: Nominally 200 x 100 mm diameter but, if aggregate size exceeds 20 mm,

nominally 300 x 150 mm diameter.

3.24.4 CONTROL TESTS
General: Determine strength using site cured specimens.
3.24.5 EMBEDDED PRESSURE PIPES
General: If leak tests have not been successfully completed, do not embed pipes.
3.24.6 LIQUID RETAINING STRUCTURES
Testing for liquid tightness (to AS 3735): Required.
3.24.7 PROJECT ASSESSMENT
Standard: To NZS 3104
3.24.8 TEST AUTHORITY

General: Concrete supplier or other registered laboratory as approved by the clients
representatives
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3.24.9

TEST RECORDS

Records and reports: To AS/NZS 3112

3.24.10 PROJECT ASSESSMENT STRENGTH GRADE SAMPLING TABLE

Concrete Pour Volume of Number of Testing of Samples
Pour Cylinders/Cores
Required
Up to 5m’ 4 cylinders per 1 cylinder at 7 days (refer note A below)

All structural

concrete pour
1 cylinder at 28 days (refer note A below)

pours i.e. 2 cylinders standby. (refer note B below)
foundations, 5m? and 6 cylinders per 1 cylinder at 7 days (refer note A below)
floors, walls, above concrete pour

beams and 1 cylinder at 14 days (refer note A below)
columns

1 cylinder at 28 days (refer note A below

3 cylinders standby. (refer note B below)

Note A:

Note B:

3.25

3.25.1

3252

SHRI SINGH & ASSOCIATES PTE LIMITED - SPECIFICATION

Test cylinders to be tested at 7,14 and 28 days as noted above shall be undertakem at the Ready
Mix Concrete suppliers yard and submitted to the Engineer for review.

Test cylinders as noted above shall be taken on site by the contractor and tested at 7,14 and 28
days at an independent laboratory approved by the Engineer. All costs shall be borne by the
Contractor.

SUBMISSIONS
PRODUCT CONFORMITY

General: Submit current assessments of conformity as follows:

- Certificate of conformity by a JAS-ANZ accredited third party.

- Declaration of conformity by an AS/NZS ISO 9001 quality management system certified
supplier.

- Report by a NATA accredited laboratory describing tests and giving results which demonstrate
that the product conforms.

CONSTRUCTION PROPOSALS

Concrete: Submit proposals for mixing, placing, finishing and curing concrete including the
following:

- Addition of water at the site.

- Changes to the plastic concrete mix.

- Curing and protection methods.

- Curing period for low-pressure steam curing, if proposed.

- Cutting or displacing reinforcement or cutting hardened concrete.

- Handling, placing, compaction and finishing methods and equipment, including pumping.

- Sequence and times for concrete placement, and construction joint locations and relocations.
- Site storage, mixing and transport methods and equipment, if applicable.

- Temperature control methods.

Cutting or coring: If cutting or coring of hardened concrete is proposed, provide details.
Loading: If proposed construction systems, loads and procedures, including propping and re-
shoring, differ from submitted design documentation, submit details.

Sequence of concrete placement: If sequential placement of slab segments is proposed, provide
details.

Sawn joints: Submit proposed methods, timing and sequence of sawing joints.

Multi-storey work: If any of the following occurs, submit details:

£z
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- Formwork procedures or construction loadings differ from the information included in the
project documentation.

- Project documentation does not include formwork shoring or stripping procedures or allowable
loadings from stacked materials.

Props: Props above a floor do not coincide with the props below.

3.25.3 PRODUCT PROPOSALS

Concrete mixes: Submit details, for each grade and type of concrete including any proposed use of

special-purpose cement types.

Curing compounds: Allow to use Canzae Sinak VC5 Vapour proof system or approved equivalent

immediately after placing fresh concrete.
3.25.4 PRE-MIXED SUPPLY

Delivery docket: For each batch, submit a docket listing the information required by NZS 3109,
and the following information:

- For special class prescription concrete, details of mix, additives, and type of cement binder.

- Method of placement and climate conditions during pour.

- Name of concrete delivery supervisor.

- Project assessment carried out each day.

- The amount of water, if any, added at the site.

The concrete element or part of the works for which the concrete was ordered, and where it was
placed.

- The total amount of water added at the plant and the maximum amount permitted to be added at
the site.

3.25.5 CONSTRUCTION DOCUMENTATION
Cores, fixings and embedded items: If the locations of these items are not shown or are shown
diagrammatically, submit shop drawings showing the proposed locations, clearances and cover.
Indicate proposed repositioning of reinforcement.

326 MATERIALS

3.26.1 AGGREGATES

Standard: To AS/NZS 3111, AS/NZS 3121
Maximum aggregate size 20mm

3.26.2 CEMENT
Cement shall be Portland Cement or rapid hardening Portland Cement.
Standard: To NZS 3122.
Age: Less than 6 months old.
Storage: Store cement bags under cover and above ground.
3.26.3 COLOURED CONCRETE
Standard: To AS 3610.
3.26.4 POLYMERIC FILM UNDERLAY
Vapour barriers and damp-proofing membranes: To AS 2870 clause 5.3.3.

3.26.5 CHEMICAL ADMIXTURES

Contents: Free of chlorides, fluorides and nitrates.
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3.26.6 CURING COMPOUNDS
Standard: To NZS 3109.
3.27 EXECUTION
3.27.1 POLYMERIC FILM UNDERLAY
3.27.1.1 Location
General: Under slabs on ground including integral ground beams and footings, provide a
vapour barrier or, in areas prone to rising damp or salt attack, a damp-proofing membrane.
As a minimum all vapour barriers under ground floor slabs to be 150u (Microns).
327.1.2 Installation
General: To AS 2870 clause 5.3.3.
327.13 Base Preparation
General: According to base type as follows:
- Graded prepared subgrade: Blind with sufficient sand to create a smooth surface free from
hard projections. Wet the sand just before laying the underlay.
- Concrete working base: Remove projections above the plane surface and loose material.
3.27.2 CONCRETE
32721 General
General: Provide concrete in conformance with the drawings.
32722 Elapsed Delivery Time
General: Ensure that the elapsed time between the wetting of the mix and the discharge of
the mix at the site is in conformance with the Elapsed delivery time table. Do not

discharge at ambient temperature below 10°C or above 30°C unless approved measures are
taken by heating or cooling so that the delivered concrete is within the range 5°C to 35°C.

32723 Elapsed Delivery Time Table

Concrete Temperature at Time of Maximum Elapsed Time (Hours)
Discharge (°C)

24 - 27 1.5

27-30 1.0

30-32 0.75

32724 Pre-Mixed Supply
Addition of water: If water is to be added, comply with NZS 3104
Transport: Mode must prevent segregation, loss of material and contamination of the
environment, and must not adversely affect placing or compaction.

3.27.2.5 Site Mixed Supply

Emergencies: If mixing by hand is carried out, provide details.
Plant: Mix concrete in plant located on the construction site.
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3.27.3 CORES, FIXINGS AND EMBEDDED ITEMS
3273.1 Adjoining Elements

General: For adjoining elements to be fixed to or supported on the concrete, provide for the
required fixings. If required, provide for temporary support of adjoining elements during
construction of the concrete.

32732 Protection
General: Grease threads. Protect embedded items against damage.
Compatibility: Ensure inserts, fixings and embedded items are compatible with each other,
with the reinforcement and with the concrete mix to be used and surface finish
requirements.
Corrosion: If in external or exposed locations, galvanize anchor bolts and embedded fixings
or propose alternate materials such as stainless steel.

32733 Structural Integrity
General: Fix cores and embedded items to prevent movement during concrete placing. In
locating cores, fixings and embedded items, reposition but do not cut reinforcement, and
maintain cover to reinforcement.
Isolation: Isolate embedded items so that water cannot track to concrete providing
minimum cover to reinforcement.

32734 Tolerances
General: Maximum deviation from correct positions:
- Anchor bolt groups for structural steel: To AS/NZS 2465.
- Cores and embedded items generally: 10 mm.
- Other fixing bolts: 3 mm.

3.27.4 CONCRETE WORKING BASE

3274.1 Finish

Membrane support: Wood float finish or equivalent.

32742 Installation
General: Lay over the base or subgrade and screed to the required level.

32743 Surface tolerance
Deviation: 5 mm from the correct plane; 5 mm from a 3 m straight edge.

3.27.5 PLACING AND COMPACTION

3.27.5.1 Placing
Horizontal transport: Use suitable conveyors, clean chutes, troughs or pipes.
General: Use placing methods which avoid segregation and loss of concrete, and which
minimise plastic settlement. Maintain a generally vertical and plastic concrete edge during
placement.

Layers: Place concrete in layers [J 300 mm thick, such that each succeeding layer is
compacted before previous layer has taken initial set. Compact into previous layer.
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3.27.6 PLACING AND COMPACTION
3.27.6.1 Placing

Horizontal transport: Use suitable conveyors, clean chutes, troughs or pipes.

General: Use placing methods which avoid segregation and loss of concrete, and which
minimise plastic settlement. Maintain a generally vertical and plastic concrete edge during
placement.

Layers: Place concrete in layers [1 300 mm thick, such that each succeeding layer is
compacted before previous layer has taken initial set. Compact into previous layer.

3.27.6.2 Compaction

Methods: Use immersion and screed vibrators accompanied by hand methods as
appropriate to remove entrapped air and to fully compact the mix.

Vibrators: Do not allow vibrators to come into contact with set concrete, reinforcement or
items including pipes and conduits embedded in concrete. Do not use vibrators to move
concrete along the forms. Avoid over-vibration that may cause segregation.

3.27.6.3 Placing Records

General: Keep on site and make available for inspection a log book recording each
placement of concrete, including the following:

- Date.

- Specified grade and source of concrete.

- Slump measurements.

- The portion of work.

- Volume placed.

3.27.6.4 Rain

General: During placement and prior to setting, protect the surface from damage, to achieve
the desired finish.

3.27.6.5 Vertical Elements

General: In vertical elements, limit the free fall of concrete to 1500 mm per 100 mm
element thickness,up to a maximum free fall of 3000 mm, using enclosed vertical chutes or
access hatches in forms.

Handling: Prevent premature stiffening of the fresh mix and reduce water absorption and
evaporation losses. Mix, transport, place and compact the concrete in conformance with
the Elapsed delivery

3.27.6.6 Time Table

Placing concrete: Maintain the temperature of the freshly mixed concrete in conformance
with the Hot weather placing table.

Formwork and reinforcement: Before and during placing, maintain temperature at [1 35°C.
Temperature control: Select one or more of the following methods of maintaining the
specified temperature of the placed concrete at < 35°C:

- Cool the concrete using liquid nitrogen injection before placing.

- Cover the container in which the concrete is transported to the forms.

- Spray the coarse aggregate using cold water prior to mixing.

- Use chilled mixing water.
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3.27.6.7 Hot Weather Placing Table

Concrete Element Temperature Limit
Normal concrete in footings, beams, columns, 350C

walls and slabs

Concrete in mass Concrete section > 1m in 27°C

each dimension or concrete of strength 40 MPa
or greater, in section exceeding 600mm in
thickness

3.27.7 CURING

3.27.7.1 General
Allow to use Canzac Sinak VC5 Vapour proof system or approved equivalent immediately
after placing fresh concrete.

3.27.8 CONSTRUCTION JOINTS
3.27.8.1 Location

General: Do not relocate or eliminate construction joints, or make construction joints not
shown on the drawings. If emergency construction joints are made necessary by unforeseen
interruptions to the concrete pour, submit a report on the action taken.

3.27.8.2 Finish at Construction Joints

General: Butt join the surfaces of adjoining pours. In visually important surfaces make the
joint straight and true, and free from blemishes impermissible for its surface finish class.

32783 Joint Preparation

General: Roughen and clean the hardened concrete joint surface. Remove loose or soft
material, free water, foreign matter and laitance. Dampen the surface just before placing the
fresh concrete and coat with a neat cement slurry.

3.27.9 EXPANSION JOINTS
3279.1 Joint Filling

Joint filling: Fill with jointing materials as documented. Finish visible jointing material
neatly flush with adjoining surfaces.

Preparation: Before filling, dry and clean the joint surfaces, and prime.

Water tightness: Apply the jointing material so that joints subject to ingress of water are
made watertight.

3.279.2 Jointing Materials

Type: Provide jointing materials compatible when used together, and non-staining to
concrete in visible locations.

Bond breaking: Provide back-up materials for sealants, including backing rods, which do
not adhere to the sealant. They may be faced with a non-adhering material.

Foamed materials (in compressible fillers): Closed-cell or impregnated types which do not
absorb water.
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3.27.10 COMPLETION

3.27.10.1

328 CONCRETE STRENGTH

Loading

Loading: Give notice before loading the concrete structure.
Protection: Protect the concrete from damage due to construction load overstresses,
physical and thermal shocks, and excessive vibrations, particularly during the curing

period.

Surface protection: Protect finished concrete surfaces and applied finishes from damage.

3.28.1 Unless otherwise stated the characteristic strength of the concrete shall be as follows:

All-concrete shall be ready mix unless otherwise approved.

Element Slump Concrete Type Maximum Minimum
Aggregate Size Concrete Strength

F’c (Mpa)

Footing 80 A 20 25Mpa

Slabs on 80 A 20 25 Mpa

ground

Columns 80 A 20 25 Mpa

Beams 80 A 20 25 Mpa

Suspended 80 A 20 25 Mpa

Slab
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SECTION 4 MASONRY

4.1

42

4.2.1

422

423

424

43

44

PRELIMINARY
GENERAL

Refer to the general conditions of contract and the Preliminary and General clauses which will
also apply to this section of the work.

STANDARDS

The following standards shall form part of this specification except as specified herein:

NZS 4455
NZS 4230:2004

NZS 3112 Methods of test for concrete
AS/NZS 4456:2003 Masonry units, segmental pavers and flags- Methods of test

MATERIALS
MASONRY UNITS

Unless noted otherwise, all masonry blocks are to be type B as specified in NZS 4230 and shall
comply with NZS 4455.

Supply sound units with exposed surfaces free from chips or other imperfections, of uniform
colour and texture.

In addition to the principal units referred to other types may be used where approved, including a
restricted number of units incorporating knock-in portions provided that portions are removed
before the unit is brought to the wall. Remove these knock-in portions from the job.

For all cells filled construction, use open end bond beam units throughout, unless otherwise
specified.

For intermittently filled construction and vertical reinforcement placed prior to laying of units, use

open units at vertical reinforcement and standard units elsewhere. Where vertical reinforcement is
placed after laying, open end units do not have to be used.

WORKMANSHIP

Concrete blocks shall be laid by experienced tradesmen in accordance with the best trade practice
and approved by the Principals representative. Material and / or workmanship that do not reach an
acceptable standard, that is, units are out of line, or incorrectly laid etc. will be dismantled and
rebuilt at the contractor’s expense. Mortar joints must be constantly even in thickness and
perpends must be in line vertically. Care shall be taken to ensure that control joints as required
maintain a vertical line.

SCOPE

Generally construct all walls complete with reinforcing bond-beams, lintels, grout filling,
openings etc. As shown on the drawings and specified herein.
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45 MORTAR

Mortar shall be mixed in the proportion of 1 cement: 0.25 lime: 3 sand provided that the lime may
be replaced by an approved Plasticiser and waterproofing agent in the proportions recommended
by the manufacturer. Mortar shall have minimum compressive strength of 12.5 MPa after 28
days. Mortar must be trowelled to the blockwork to give a full continuos mortar bed on each face,
tamped to give 10mm even mortar joints both horizontally and vertically. Mortar must also be
trowelled into the end of each block prior to laying and NOT laid and the perpends pointed after.
Where indicated as fairface blockwork joints shall be finished concave. Where blockwork is
plastered joints shall be left raked suitable for plaster finish.

4.6 GROUT FILLING

All blockwork shall be filled with 30 Mpa for service core and 17.5 MPa elsewhere. Clean out all
debris, remove projecting mortar before filling. Co-operate with the contractor in the filling of
blockcells and bond beams. Filling shall occur as the walls are built. Not more than 4 courses
being built up before filling commences.

4.7 REINFORCEMENT

4.7.1 GENERAL
Take delivery of reinforcing steel from the steelworker as specified under Concretor and build in
as work proceeds. Main reinforcing to blockwork shall with deformed mild steel with plain steel
for ties.

4.7.2 TIES

Use mechanical ties where bonding is not possible such as wall tee junctions. Mechanical ties
shall be 34 x 10 mild steel flats 675 long bend ends and spaced every fourth course vertically.

4.7.3 Provide as shown in the drawings.
4.7.4 Where the reinforcement is not specified the following should be adhered to:

(a) 200 blockwork

vertical : 12 diameter every 400 crs.

horizontal : 16 diameter every 3™ course in a bond beam.
(b) 150 blockwork

vertical : 12 diameter every 600mm crs.

horizontal : 16 diameter every 3™ course in a bond beam.
(c) 100 blockwork

Vertical : 12 diameter every 400 crs.

horizontal : 16 diameter every 3™ course

At top of 100 Blockwork provide 100 x 200 bond beam reinforced with 2 - 12 diameter and 6mm
ties at 150 crs.

4.8 JOINTS
Where indicated on the drawings all masonry are to be constructed with a preformed joint filler
consisting of selected impregnated fibres, such as Expandite Joint Filler. The filler is to be the

same thickness as the joint width and is to extend through the full thickness of the masonry except
where specified otherwise. Ordinary insulation board dipped in creosote will not be accepted.
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4.9

49.1

49.2

493

4.10

4.12

4.13

4.14

BUILDING-IN

FRAMES

Built in timber door and window frames where fairface blockwork is specified and if requested to
do so by the main Contractor. Frames will be set out complete with fixing by the Carpenter.
Protect frames from damage during construction.

BOLTS, PLATES, ETC.

Built in all bolts, straps, soap holders, etc. provided by the Carpenter.

PIPES ETC.

Build in pipes, conduits, electrical switch boxes, switchboards etc. provided by others.

CLEANING DOWN

On completion, clean down walls and remove all mortar projections and irregularities. Make good
damaged corners, arises, on surface of fairface blockwork. Patch and make good around pipes etc.
penetrating blockwork. Leave walls to be plastered suitable for the application of plaster.

DEFECTS

Before decorating finishes are applied to a face blockwork all surfaces shall be properly cleaned
down ; the work will then be inspected and the Principals representative will direct what attention
is required if any defects exist. Generally minor defects may be carefully patched but faulty
blocks or badly damaged blocks will be condemned and must be cut out and replaced. Where
blockwork is to receive paint or other decorative treatment, minor defects may be patched provide
that such patching will be completely cancelled by the paint etc. Allow to make good where pipes
etc. penetrate the blockwalls.

FAIRFACE BLOCKWALL (where applicable)

All fairface blockwall shall be laid in accordance with the relevant clauses of NZS 4210.

Blockwalls shall be perfectly true and plumb. Joints shall be even thickness and shall not vary
beyond the tolerance of plus or minus 2mm but shall average out at 10mm over walls. Any
blockwork which shows more than 6mm under part of a 800mm long straight edge placed
anywhere across the blockwork surface or more than 3mm under a 600mm straight edge placed
anywhere across the blockwork surface will be condemned, broken down and rebuilt to be within
the above mentioned tolerances at the Contractor’s expense.

Point up with mortar on all faces as the laying proceeds and build in all fixings required and
provided by other trades.

CUTTING OF BLOCKWORK

Note that where blocks are required to be cut they shall only be cut with a “Vibrapac” or other
suitable masonry saw. Holes and openings in face blockwork shall be neatly cut to the required
shape and size.

CONCEALED PIPEWORK
It is most important that the Blocklayer study the positions of pipework, waste pipes and vents

which are required to be concealed in the Concrete Blockwork. No allowance will be made for
any pipes not treated as specified and will be required to be concealed as the Contractor’s expense.
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SECTION § STRUCTURAL STEELWORKER

5.1 PRELIMINARY
5.1.1 GENERAL

Refer to the General Conditions of Contract and the Preliminary & General clauses which will
also apply to this section of the work.

The engineer requires a minimum of 48 hrs prior notice for site inspection requests.

WELD INSPECTION AND QUALITY CONTROL

FABRICATION OF STEEL IN CHINA/ASIA

All steel plates used in the fabrication process shall comply with the requirements of AS/NZS
3678: Table 1 (Chemical Composition — Mechanical Property Grades) and Table 8 (Tensile Test
requirements for plate and floor plate).

Structural Engineer or other nominated member of consultant team to identify a random section of
steel to be removed from a member under fabrication at the fabrication yard and/or once the steel
arrives into Fiji. This section (approx. 300mm wide) will be taken to a SGS laboratory in Australia
and tested for the following:

1) Chemical composition analysis:  (C, Si, Mn, P, S)

2) Tensile Test: ~ Ultimate Tensile Strength, Yield Strength, Elongation.

3) Charpy Impact Test

Welds to be inspected at the fabrication yard by SGS testing authority and reports sent to
consultants to inspect during the fabrication process.

SITE WELDING

All site welding shall be tested by SGS and reports provided to consultants. The costs for all the
above inspections and tests shall be borne by the contractor.

5.1.2 STANDARDS
The following standards shall form part of this specification.

NZS 3404 Steel structures standard
Part 1: Steel structure standard
Part 2: Commentary to steel structure standard

NZS 4711 Qualifications test for metal-arc welders

NZS 4781 Code of Practice for safety in welding and cutting

AS/NZS 1111 ISO metric hexagon commercial bolts and screws

AS/NZS 1112 ISO metric hexagon huts, including thin nuts, slotted nuts and castle

nuts

AS/NZS 1252 High strength steel bolts with associates nuts and wasters for

Structural Engineer

AS/NZS 1554 Structural steel welding
1554.1: Welding of steel structures

AS/NZS 4855 Welding Consumables (electrodes)

AS/NZS 4680 Hot dip galvanised coatings on ferrous articles

AS/NZS 9002 Quality systems — Model for quality assurance in production,
installation and servicing

AS/NZS 4600 Cold-formed steel structures
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52

5.2.1

522

523

524

5.2.5

AS/NZS 3679 Hot rolled bars and sections

AS/NZS 3678 Hot rolled plates

AS/NZS 1163 Cold formed structural steel hollow sections

AS/NZS 2312 Guide to the protection of structural steel

AS 1627 Metal finishing — Preparation and pre-treatment of surfaces

1627.2: power tool cleaning
1627.4: Abrasive blast cleaning

AS 1897 Electroplated coatings on threaded components (metric coarse series)
AS 1397 Steel sheet and strip

AS 1418 Cranes, hoists and winches

AS 1273 Washers

AS 1627 Metal Finishing

AS 3828 Safe erection of structural steel for buildings

AS4100 Steel structures

NZBCF5/AS1 Sprayed metal coatings

Part 1: Protection of iron and steel by aluminium and zinc against
atmospheric corrosion
ASS/SNZ HB62 Safe erection of building steelwork

GENEAL
RESPONSIBILITIES

General
General: Provide structural steel work that is integrated into the building construction.

CROSS REFERENCES

General

Requirement: Conform to the following:
- General requirements

- Steel — hot dip galvanised coatings

- Steel — protective paint coatings

STANDARDS

General
Materials, construction, fabrication and erection: To NZS 3404.
Cold-formed steel: AS/NZS 4600

ADJOINING ELEMENTS

General
Fixing: provide for the fixing of the adjoining building elements that are to be connected to or
supported on the structural steel

INSPECTION

Notice — on site

Inspection: Give notice so that inspection may be made of the following:

- Anchor bolts in position before casting in.

- Steelwork and column bases erected on site, before grouting, encasing, site painting or cladding.
- Tensioning of bolts in categories 8.8/TB and 8.8/TF.

- Reinforcement and formwork in place prior to any encasement.

- After any grouting, encasement, fire protection or site painting is completed.
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5.2.6 SUBMISSIONS
5.2.6.1 Origin of Steel

Requirement: If it is proposed to use steel not of Australia or New Zealand origin, submit
documentation which demonstrates that the steel complies and is suitable for fabrication to
Australia or New Zealand standards.

5.2.6.2 Bolts

Compliance: Submit a manufacturer’s compliance/test certificate from an accredited testing
organisation confirming compliance with AS/NZS 1252.

Independent certification: if bolts manufactured from outside Australia, provide an Australian
NATA accredited laboratory independent compliance certificate based on appropriate testing and
verification.

5.2.6.3 Shop Drawings

General: Submit shop drawings showing the following information:

- Identification

- Steel type and grade

- Dimensions of items

- Required camber, where applicable

- Connection details

- Orientation of members

- Surface preparation methods and coating system if shop applied.

- Breather holes for hollow sections (with seal plates) being hot-dip galvanized.

- Location of and preparation for site welds.

- Required fixings for adjoining building elements.

Substitution: if alternative sections or connections are proposed, provide details.

Purlins and girts: If it is proposed to support other than cladding on or from purlins and girts,
provide details.

Splices: If variations to document splice locations or if additional splices are proposed, submit
details.

5.2.6.4 Materials and Components
Concrete or masonry anchors: if masonry anchors other than as shown on the drawings are
required or proposed for the support or fixing of structural steel, submit evidence of the anchor
capacity to carry the load.

5.2.6.5 Execution
Anchor bolts: If anchor bolts do not meet specified location tolerances, submit proposals that will
allow steel erection to proceed.
Splicing: if splicing of structural members is intended, submit proposals.
Distortions: Submit proposals for preventing or minimising distortion or galvanised components,

welded components or welded and galvanised components; and proposal for restoration to design
shape.

5.3 PRODUCTS

5.3.1 STEEL TYPE AND GRADE
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53.2

5.4

54.1

erect

5.3.1.1 Material

Conformance: Steel members and sections shall conform to the Steel grade (minimum) table.

Hot Rolled Steel

Member Type Steel Grade
UB, UC, PFC and TFC, EA & UA Flat bars Fy=300MPa
and plates

RHS, SHS Fy =350MPa
Cold Formed Steel

e 1.0mm BMT: G550, Z450
e 1.2mm BMT: G500, Z450
e 1.5,1.9,2.4 and 3.0mm BMT: G450, Z450

Z indicates minimum zinc coating mass in g/m>
G indicates minimum yield strength in MPa.

5.3.1.2 Type of Steel Grade

Universal beams and columns, parallel flange channels, large angles to AS/NZS 3679.1 300
Flat, small angles, taper flange beams and columns to AS/NZS 3679.1 300

Welded sections to AS/NZS 3679.1 300

Hot rolled plates, floor plates and slabs to 3678 300

Hollow sections to AS/NZS 1163:

- Circular section less than 165 mm nominal outside diameter

- Sections other than the above

C250/C350

C350/C450

Cold formed purlins and girts to AS 1397 G450 Z350

BOLTS

Bolts, nuts and washers

Finish: Hot-dip galvanised, corrosion-free, and in serviceable condition.
EXECUTION

FABRICATION AND EXECATION

5.4.1.1 General

Care: Shop detail and fabricate members so that they can be properly erected.
Substitution: If any substitution of members is proposed, provide details.

5.4.1.2 Beam Camber

General: If beam members have a natural camber within the straightness tolerance, fabricate and

them with the camber up.

5.4.1.3 Straightening

Care: If correcting distorted members, conform to the submitted procedures and avoid damage
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5.5

5.5.1

55.2

553

or

5.6

5.6.1

5.6.2

5.6.3

to

5.4.14 Work Exposed to View

Welds: Grind smooth but do not reduce the weld below its nominal size.
Shearing, flame cutting and chipping: perform carefully and accurately.
Comers and edges: Grinds fair those comers and edges, which are sharp, marred, or roughened.

5.4.1.5 Site Work

General: Other than work shown on the shop drawings as site work, do not fabricate, modify or
weld structural steel on site.

5.4.1.6 Identification Marks

General: Provide marks or other means of identifying each member compatible with the finish, for
the setting out, location, erection and connection of the steelwork in accordance with the marking
plans.

Cold-formed members: Clearly mark material thickness
Monorail beams: Identify and mark rated capacity in accordance with AS 1418.18 clause 5.12.6.

5.4.1.7 Tolerances
Measurement: Tolerances are to be checked by measurement after fabrication when corrosion

protection has been applied.
Conformance: To NZS 3404

WELDING

GENERAL

Standard: To AS/NZS 1554.1

WELD CATEGORY

Weld categories not shown on the drawings: Category SP.

WELD TYPE

Weld type not shown on the drawings: 6mm continuous fillet weld made using E48XX electrodes
equivalent.

BOLTING

GENERAL

Standard: To AS 1111.1 and AS/NZS1252

CONNECTIONS

Connection Type: For connections not shown on the drawings, provide 10mm plates, 6mm

continuous illet welds and 2 M 16 bolts in 8.8/s bolting category.

ANCHOR BOLTS

General: Provide each anchor bolt with 2 nuts and 2 oversize washers and provide sufficient thread

permit the levelling nut and washer to be set below the baseplate.

Galvanising: Galvanise all components.
Hexagonal bolts: To AS 1111.1
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Hexagonal nuts: To AS1112.3

Plain washers: To AS 1237.1

Set out: Set out bolt groups using templates and subjected to survey check.
5.6.4 LOCK UNITS

General: Provide lock nuts for bolts in moving parts or parts subject to vibration and for vertical
bolts in tension.
5.6.5 TENSIONING OF BOLTING CATEGORIES 8.8/TB AND 8.8/TF

Method: Contractor to allow for use of a torque wrench to ensure that the required torque has been

achieved. Contractor to inform Engineer for inspection and verification.

5.7 SURFACE PREPARATION AND TREATMENT

5.7.1 GENERAL

General: Conform to the steel — protective paint coatings and/or Steel — hot-dip galvanised
coatings  work sections as appropriate.

General: Coat structural steelwork not encased in concrete.

Standard: To AS 1627.4 and AS/NZS 2312 Section 1.

Steel surfaces: Remove loose mill scale, loose rust, oil, grease, dirt, globules of weld metal, weld
slag and other foreign matter. Ensure surfaces are dry. Surface preparation. Class 2.5 blast.
Coating: Coat prepared steelwork as follows:

-Primer: Zinc phosphate primer.

-Thickness: 75um

-Requirement: Verify and record thickness.

-Time delay: Prime the steel surface as soon as possible after surface preparation and before the
surface deteriorates. If the surface is contaminated or rust bloomed, repeat surface preparation
before priming.

-Conditions: Do not prime in adverse conditions.

-Concrete encasing: Where members are part concrete encased extend the priming 25mm into the
surface to be encased.

-Clearances: Keep priming clear of members and components to be site welded, and surfaces
against which concrete are to be poured (including concrete encasing except as noted above). On
completion of site welding, of concrete pouring and of 8.8/TF bolting, prime to give complete
coverage of exposed surfaces.

-Inaccessible surfaces: Where surfaces will be in contact or near contact after fabrication or
erection, apply the finish and allow it to dry before assembly.

Marking: On the contact surfaces or friction type joints, confine the use of marking ink to the
minimum necessary for marking hole positions.

Shop work: Apply the primer coat or protective system to the structural steel before delivery to the
site.

Transport and handling: Do not damage the paintwork.

Site work: After erection, repair damage to the shop coating and apply coating omitted at site
connections

5.8  FIRE PROTECTION COATING

General

General: Apply fire protection to structural steelwork in conformance with the structural fire
protection systems worksection.
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59

5.9.1

59.2

593

59.4

595

5.9.6

5.9.7

59.8

5.10

ERECTION
GENERAL

Standard: To AS 3828.

Execution: Ensure that every part of the structure has sufficient design capacity and is stable under
construction loads produces by the construction procedure or as a result of construction loads,
which are applied.

TEMPORARY WORK

General: Provide all necessary temporary bracing and propping.

Temporary connections: If required cleats are not shown on shop drawings, submit details.
Temporary members: If temporary members are required, fix so as not to weaken and deface
permanent steelwork.

HAND FLAME CUTTING

General: If hand flame cutting of bolt holes appears to be necessary, submit a report and proposed
alternative options.

SITE WELDS

Completion: Weld only when correct alignment and preset or camber have been achieved.
Overhead welding: If overhead welding is required, submit proposals.

ANCHOR BOLTS

General: For each group of anchor bolts provide a template with setting out lines clearly marked
for positioning the bolts when casting in.

GROUTING AT SUPPORTS

Preparation: Before grouting steelwork to be supported by concrete or masonry, set steelwork on
packing or wedges.

Permanent packing or wedges: Form with solid steel or grout of similar strength to the permanent
grout

Temporary packing or wedges: Remove before completion of grouting.

Timing: Grout at supports before the construction of any supported floors, walls, roofing, wall
cladding or precast.

Temperature: Do not grout if the temperature of the base plate or the footing surface exceeds 35°
C.

Minimum compressive strength ((MPa): 40 — Non shrink grout to be used.

HANDLING

Care: Handle members or components without overstressing or deforming them.

Protection: Wrap or otherwise protect members or components to prevent damage to surface
finishes during handling and erection.

DRIFTING

Limitation: Use drifting only to bring members into position, without enlarging holes or distorting
components.

REPAIRS

General
General: Repair finishes to ensure the full integrity of each phase and each coating.
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511 COMPLETION
5.11.1 TOLERANCES

Compliance: After erection is complete confirm compliance with NZS 3404.
5.11.2 TEMPORARY CONNECTIONS

General: Remove temporary cleats on completion and restore the surface.

5.12 PAINTING OF STRUCTURAL STEELWORKS

All steelwork to be grit blast to AUST standard 1627.4 Class 2 Round off rough welds, sharp
steel edges and weld spatter.

The following paint system or approved alternative shall be used on all structural steel members
excluding pre-galvanised members i.e. purlins, nuts, bolts and washers.

Prepare steel surface as follows:

Degrease - Remove all contaminants by detergent washing. Cleaning off all
washing residues.

Waterblasting - Clean fresh water @ 3000psi & @ 20 L/min minimum
Abrasive Blast 2 15 - Abrasive Blast Cleaning — refer to AS 1627.4

Exterior

Primer Coat — Resene Armourzinc 120 (DFT 75 microns)
1** Coat — Resene Armourcote 510 (DFT 200 microns)
27 Coat — Resene Uracryl 403 (DFT 75 microns)

Interior
Primer Coat — Resene Zinclate 10 (DFT 75 microns)
Finishing Coat — Resene Armourcote 510 (DFT 200 microns)

The above paint system is to be applied in strict accordance with manufacturers specification. A
15 year warranty shall be provided on both the paint system and application.

All bolts, nuts and washers to be galvanised.

All bolts to be grade 8.8 bolts.

The paint shall be handled and applied strictly, in accordance with the manufacturers instruction.
All portions of the shop coat which have been damaged in transit and erection including site welds

shall be scrapped, brushed, washed with clean water, dried and painted with one further coat of the
approved primer.
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SECTION 6 METALWORKER

6.0

6.1

6.2

6.3

6.4

6.5

6.6

6.7

PRELIMINARY
GENERAL

Refer to the applicable Fiji Standard Form Of Building Contract and the Preliminary & General
clauses which will also apply to this section of the work.

STANDARDS

The following standards and all relevant latest AS/NZS standards shall form part of this
specification.

AS/NZS 1554.1 -7 Structural Steel Welding

WORKMANSHIP

All workmanship in this section shall be carried out by competent tradesman to the highest
possible standards.

MATERIALS

All mild steel and brass used in this work shall be the best of their respective kinds complying
with the standards mentioned above.

GALVANISING

All mild steel angles, bolts, straps, rectangular hollow sections etc. used shall be galvanised where
specified or shown on drawings. Hot dip galvanising is preferred where at all possible but those
components that are fabricated from un-galvanised mild steel may be electro galvanised. Prime all
welded joints in galvanised work with zinc epoxy primer applied in accordance with the
manufacturers instructions.

WELDING

All welding and bracing shall be carried out in accordance with the above mentioned standards so
as to give full strength to welded joints.

Unless otherwise specified use 50 x 50 x 3mm thick galvanised washer.
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SECTION 7 ROOFER / DRAINAGE

7.1

7.1.4

72

73

7.4

7.5

7.6

PRELIMINARY
GENERAL

Refer to the applicable Fiji Standard Form Of Building Contract and the Preliminary & General
clauses which also apply to this section of the work.

STANDARDS
All roofing shall be applied strictly in accordance with the manufacturers instructions by specialist

firms approved by the Engineer. Any discrepancy between the manufacturers instructions and the
specification shall be referred to the Engineer.

GUARANTEE
Written guarantees for the periods noted below shall be provided against defects in the materials

and workmanship and handed to the Engineer on the completion of the works. Refer to the
Preliminary & General section of this specification.

CO-OPERATION

Allow to co-operate with the plumber in the installation of all flashings, location of pipes,
downpipe, spoutings, vents etc.

MATERIAL
All materials shall be the best of their respective kinds free from defects and suitable for the job
they have to perform. Allow to store materials in such a manner as to prevent damage. Leave the

roof surface completely water tight at completion of the work.

WORKMANSHIP

Workmanship shall be of the highest standard and in accordance with the manufacturers
recommendation to the satisfaction of the manufacturer and the Engineer.

SCOPE

This section of the work includes the laying of all roofing types, downpipes, gutters, spoutings,
flashings, skylights etc. mentioned in the following clauses and indicated on the drawings.

BOX GUTTERS

Unless detailed otherwise on the drawings, Box Gutters shall be 300 wide with a minimum depth
of 75. In all cases install Box Gutters with a maximum fall of 1 in 120 to gutter outlets.

Form gutters with tops of sides level with underside of roofing ie. sides of gutters are to taper with
fall of bottom.

GUTTER OVERFLOWS

Provide overflows at all high points of gutter falls.

Use the following types of overflows where indicated by the Engineer :
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7.6.1

7.6.2

7.6.3

7.7

7.7.1

7.7.2

7.8

7.9

7.10

7.11

7.11.1

7.12

SIDE OUTLET OVERFLOW

Provide 35mm high x 100mm wide rectangular pipe outlet horizontally through side of gutters.
Locate outlet with invert 50 below underside of roofing at gutter edge. Extend outlet SOmm
through wall or fascia to other approved discharge point.

BOTTOM OUTLET OVERFLOW

Provide 75mm diameter pipe outlet through bottom of gutter to approved discharge point. Top of
pipe shall be 50mm below underside of roofing at gutter edge.

GUTTER OUTLETS (Birdproof Balloons)

Provide suitable diameter approved zinclume galvanised as applicable galvanised birdproof wire
balloons at all gutter outlets including overflows through gutter.

ROOFING
MATERIALS

Corrugated roof cladding 0.48mm BMT metal with zinc / aluminium alloy coating (Grade 550
steel).

Trimdek (Grade 550 steel) 0.48 BMT metal colourbond cladding / normal Trimdek with zinc /
aluminium alloy coating.

Kliplok (Grade 550 steel) colour bond cladding manufactured (0.48mm) base metal with zinc /
aluminium alloy coating.

LENGTH
Can be obtained in lengths up to 9000mm or more if transport arranged.
FIXINGS

As recommended by manufacturer to withstand a minimum design wind velocity of 70 meters per
second.

LAYING

In continuos lengths, top sheet of side lap facing away from prevailing weather. Projected
sheeting 50mm minimum into gutter with the maximum projection into gutter providing access for
cleaning.

CLEAN UP

Use soft broom.

Sweep roofs and gutters, clean up all debris (nuts, screws, cutting, fillings etc.) at least at the end

of each days work.

ROOFING GUARANTEES

Refer to Preliminary & general Section of this specification.
FLASHINGS, CAPPINGS, GUTTER OVERFLOWS & OUTLETS

Minimum 0.6mm thick mild steel base metal with zinc / aluminium / alloy coating.
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7.13  JOINTS (Flashings & Cappings)

Seal all joints with “GE Silglaze Silicone” Sealer in conjunction with mechanical fasteners as
recommended by roofing manufacturer.

7.14 FIXING METAL FLASHINGS & CAPPINGS

As recommended by roofing manufacturer to withstand a design wind velocity of 65 meters per
second. Lap all flashings 100mm with roofing.

7.15 PLUMBING VENT PENETRATION THROUGH ROOF

Flash in strict accordance with roofing manufacturers recommendations using sealant and
mechanical fasteners.

7.16 COMPLETION
Overpaint minor site blemishes with manufacturers touch up paint.
Leave roof and gutters clean and in a weather tight conditions.

7.17 EAVES GUTTERS

Construct as detailed and fall maximum 1:160.

Downpipes shall be of Class B PVC, complete with all junction bends and fittings required and to
sizes indicated on the drawings.

Supply and install approved PVC bird cages and grates.

Connect downpipes existing stormwater drain, allow for cleaning and overflows. Supply and
install rainwater system.

7.18 SISALATION

Unless otherwise noted on drawings use Double Sided Sisalation Thermo bar 344 Fire Retardant
light diffuser insulation, with galvanized chicken mesh for support.
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SECTION 8 CARPENTRY

8.1

8.2

8.2.1

8.2.2

823

PRELIMINARY
GENERAL

Refer to the General Conditions Of Contract and the Preliminary & General clauses which will
also apply to this section of the work.

STANDARDS

The following standards shall form part of this specification.

NZS 3601 NZS 3605 NZS 3618 AS/NZS 1530.3
NZS 3602 AS/NZS 1328 AS/NZS 1148 NZMP 3640
NZS 3603 AS/NZS 2269 NZS 3631

NZS 3604 NZS 3615

MATERIALS

GENERAL

All materials shall be the best of their respective kinds. Timber used in this contract shall be the
best quality, in accordance with the above mentioned standards. Timber shall be well seasoned,
treated with preservative and have the correct respective moisture content, free from shakes, bad
knots and any other defects. The timber used shall be as specified unless specifically mentioned in
the drawings to the contrary.

All dimensions on the plan are relative to rough sawn sizes unless stated to the contrary. All
proprietary linings, fittings, materials etc. shall be of an approved manufacture and design. All
nails, bolts etc. used shall be hot dip galvanised unless stated to the contrary.

ORDERING OF MATERIALS

Contractor shall place orders for all timbers within two weeks of contract commencement. Any
claims arising from delay in ordering will not be allowed. Notify Principals representative
immediately if any timber size or species is unobtainable.

TYPES OF TIMBERS

Unless specified otherwise the following timbers shall be used - exposed timbers shall be of one
species only.

Roof framing Exposed beams, Treated Dakua Makadre, treated Kauvula
rafters and purlins

Sarking Treated Dakua Makadre, treated Dakua Salusalu,
treated Kaudamu, treated Pine

Weatherboards External Treated Dakua Makadre, treated Dakua Salusalu,
treated Kaudamu

Floor framing bearers, Rosarosa, Yasiyasi Sacau, Yasiyasi, Sacau treated

joists Kauvula

Wall framing Treated Dakua Makadre, treated Kauvula, treated
Kaudamu
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8.2.4

8.2.5

8.2.6

8.3

8.4

8.5

Flooring Exterior Sacau, Vesi, Yasiyasi Damanu, Rosarosa

Balustrades Exterior & Interior Treated Dakua Makadre, treated Dakua
Salusalu, treated Kaudamu, treated Kauvula

Frames Treated Dakua Makadre, \treated Dakua
Salusalu, treated Kaudamu, treated Kauvula

Sills Treated Dakua Makadre, treated Dakua
Salusalu, Rosarosa, Sacau, Vesi, Yasiyasi

Stairs Exterior & Interior Rosarosa, Sacau, Yasiyasi, Vesi

TREATMENT

All timbers noted above as being treated shall have Tanalith NCA pressure treatment as specified
at the end of this section.

MOISTURE CONTENT

The moisture content of the timbers shall be strictly adhered to. The Principals representatives
reserve the right to submit any timber to a recognised testing authority for testing and report.

The contractor shall replace at his own expense any timber which has been damaged or shrunk on
finished work caused through the use of imperfectly seasoned timbers.
Generally the moisture content of framing timbers shall not exceed 18%.

NAILS & FASTENERS

All brads, nails etc. shall be the best quality of appropriate gauge, strength shall be long enough to
enter the second timber for at least half their length before being punched. Screws shall be of
sufficient length and gauge for their purpose. Screws for door furniture and other iron mongery
shall be of material and pattern to match the various fittings. All screws exposed to the outside
shall be solid brass. All nails and bolts shall be galvanised.

WORKMANSHIP

Workmanship shall be of the highest standard in accordance with best trade practice. The whole
of the work shall be properly framed and the various sections securely spiked and / or strapped
together to withstand hurricane conditions. All finished or partly finished work shall be protected
from discolourations. Surface injury or other damage from exposure to weather or other causes.
All nail holes in exposed work shall be punched.

EXTENT OF WORK

This section includes all carpentry work shown on the drawings. It also includes waiting upon all
trades, cutting, boring, nogging as they may require for the proper completion of the whole
contract.

PRIMING & SEALING

The external face, ends and butts of all external finishing timbers and all finishing timbers, frames
etc. in contact with concrete or blockwork shall be primed before fixing.

All rafters, beams and sarking which are exposed shall have a priming coat applied before
erection.
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8.6

8.7

8.8

8.9

8.10

A).

B).

Q).

D).

This clause should be read in conjunction with the Painting Section for reference to those timbers
requiring different types of priming. It is the Contractor’s responsibility to ensure that timber
being finished with oil stain or varnish shall receive their correct first coat.

FINISH

Remove all arises, rough and uneven patches, hammer marks, machine marks and other surface
defects to the satisfaction of the Principals representatives before any finishing medium is applied.

DAMP PROOF COURSE

Between all faces of framing timbers in contact with concrete or concrete blockwork place a 3 ply
bitumenous fabric.

ATTENDANCE

Wait upon all trades, cut or bore timbers as they may require. Provide and fix all blocks, supports
and the like. Reduce to a minimum, the cutting of structural members and in no circumstances cut
into or check rafters, beams and purlins within the middle third of the length. Attachments to
concrete and concrete blocks shall be made by means of screws and plates and plugs, bolts either
built in or engaging and expanding sockets of the approved design or as detailed.

PROTECTION

All timber and joinery upon arrival at the site shall be immediately fillet stacked. All joinery, kiln
dried timber and all dressed timber shall be protected from the weather and from damage
continously during the contract, before and after installation.

TREATMENT

Treat all non heart and hardwood timbers with Tanalith NCA preservative with the following
composition :

Copper Sulphate Nominal Percent - 29.7
Sodium Chromate 31.7
Arsenic Pentoxide 26.3
Sodium Pyroarsenate 12.3

The degree of treatment shall be as set out in the Schedule Of Treatment for timber in various
positions as follows:

Out of ground contact and continuously protected from the weather or painted and adequately
ventilated 3.5kg/m (cubic).

Out of ground contact but not continuously protected from the weather or situations such as in
Continuous contact with damp masonry in unventilated ground line floor, cellars, wet conditions,

exposed verendah floors, garden furniture, fire escapes, barge boards etc. 7kg/m cubed.

Ground contact situations where timber is in contact with the ground or similar situations in
normal conditions prevailing in either the wet or dry zones in Fiji. 12 - 18 kg/m cubed as directed.

Marine uses exposed to marine boring organisms 48kg/m cubic.

Additional information on timber treatment can be obtained from the Forestry Department, Suva.
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8.11 HARDWARE

8.11.1 All hinged doors unless otherwise specified will be hung on 3/100m butt hinges.

8.12

8.13

8.14

8.15

8.16

Door Furniture shall be positioned :

Knob & Furniture 800 off floor
Lever & Furniture 1250 off floor

PREPARATIONS FOR HANDING OVER

Before handing over the building to the owner, the contractor shall properly prepare the building
for occupation and use. He shall remove all rubbish and gear, check and adjust all hardware,
present al keys and in all areas where linings are applied, employ an approved firm of commercial
cleaners to wash down all washable surfaces and polish all floor coverings. All glass throughout
the building shall be washed and left free of mark, paint spots etc. and all floors where no floor
coverings are applied will be swept and hosed down after which all floor channels, traps, floor
drains and sumps shall be cleaned out. All foreign materials, nails, silt etc. to be removed from all
gutters. Refer to Preliminary & General clauses on completion.

JOINERY

Take delivery of all joinery and fix in accordance with good trade practice in accordance with
positions as shown on the drawings.

FINISHES

All dressing grades shall be machine dressed and in addition all finishing timbers shall be scraped
and sand papered by hand to a smooth even surface ready to receive painting and polishing. No
machine marks, hammer marks or surface defects shall be visible in finished work. Punch all nails
and remove all arises where polished work is specified, the timber shall be carefully matched for
uniformity of colour grain and texture to ensure a uniform finish. Internal doors shall be finished
with a coat of stain, coat of shellac, 2 coats Matt Polyurethane, rub down with steelwool and
polish with Linseed Oil.

RESAWN TIMBERS

Timber scheduled on the Schedule OF Finishes shall be timbers which have been resawn with a
band saw to remove circular mill saw marks.

COMPLETION

On completion of all above ceiling trades and adjustments, leave ceiling and suspension where
exposed perfectly clean, aligned straight and level.
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SECTION 9 PLUMBER

9.1

9.2

9.3

9.4

9.5

9.6

PRELIMINARY
GENERAL

Refer to the applicable Fiji Standard Form of Building Contract and Preliminary and General
Clauses which will also apply to this section of the work.

STANDARDS

All sanitary plumbing shall conform the New Zealand Plumbing and Drainage Regulations 1959
and shall be carried our by a registered Plumber and be in strict accordance with the drawings and
this specification and to the satisfaction of the respective authority inspectors and the Principals
representative.

MATERIALS

All materials shall be best of their respective kinds and if necessary are to be submitted for
approval before installation.

WORKMANSHIP

The plumbing works shall commenced as the progress of the trades will permit and the Plumber
shall arrange for all openings, chases etc. for pipes and wastes to be made as the work proceeds.
All piping shall be concealed from view unless specified otherwise. Fir flanges to all visible pipes
where they pass through walls, floors and ceilings. Tape all pipes where they pass through
concrete with "Desotape" or similar. All piping shall be adequately secured to the building to
prevent vibration. Any pipework exposed shall be chrome plated.

EXTENT OF WORK

Carry out all plumbing work as shown or indicated on the drawings and specified herein. This
shall include all flashings to windows, doors and other junctions necessary to render the building
watertight. All water services, supply, sanitary fittings, special fittings, connections to wastes and
vents etc.

FLASHINGS

Work in with the carpenter in the installation and co-ordination of the fittings of flashings. Supply
the carpenter with galvanized iron flashings to all windows and door frames as detailed on the
drawings or if applicable. Flashings shall be neatly folded to the profiles indicated so that a neat
true edge results. All flashings shall be machine bent to ensure neat profiles.

Co-operate with the painter in the prming of the backs of all flashings with calcium plumbate or
other approved coating prior to installation.

Flashings shall be machine bent and in as long lengths as possible and fixed to ensure perfect
water-tightness.

CONCEALMENT OF PIPEWORK

All pipes including supply pies, waste pipes and vent pipes shall be concealed in walls or floors
unless otherwise specified.

Where pipes are run inside or through concrete works the Structural Principals representative must
give approval of the positioning before any such work is carried out.
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9.7

9.7.1

9.8

9.9

9.10

9.11

9.12

RESPONSIBILITY FOR PIPEWORK

The plumber shall be responsible for all pipework until the end of maintenance period. Should
leakages occur the plumber shall be responsible for making good the leaks together with the repair
of adjacent surfaces and finishes.

POST CONTRACT DOCUMENTS

Upon completion of the contract the following documents shall be supplied to the Principals
representative.

A).  Copies of guarantees as called for in the specification.

B).  Test certificates from the Local Authority certifying plumbing works comply with their
requirements.

C).  Plan showing "as built" installation.
D).  Plan showing exact location of underground services.
PIPE TESTING

On completion and before concealing all pressure pipe work shall be tested at three times the
working pressure.

Waste drains shall be tested to withstand a two meter head of water.

Notwithstanding the above, all pipework and drains shall be tested to the approval of the Local
Authority and the Principals representative.

TRAPS AND FITTINGS

Trap all fittings not fitted with integral trap with white colour polypropylene "Dux Fast Fir" or
similar approved.

FLOOR WASTES

Install grated trapped floor wastes to all wet areas including "WC" compartments, shower
compartments and any other applicable wet areas.

WASTES & VENTS

All wastes shall be in PVC in accordance with the above mentioned standards. Where pipes pass
through concrete they shall be below if not shown otherwise on the drawings. Lay wastes to even
falls complying with the above mentioned standards. Joining of the pipes shall be by the socket
and solvent cement, junction method.

Vent pipes shall be "S Lon" PVC or similar standard as the wastes. All vent pipes shall be carried
up within partitions shall be of the sizes shown and extend to 450 above finished roof level and be
fitted with a PVC dome.

SIZES OF WASTES AND VENTS
Unless otherwise shown waste pipes and vents shall be as listed below:

Fitting Waste Pipe Minimum Permissible Vent Size
WwC 100mm dia. 50mm dia.
Vanity unit 32 32
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Urinal 50 50
Shower 38 38
Handbasin 32 32

Where more than two similar fittings are to one waste or vent, the pipe size shall be increased
accordingly.

Terminal vents shall be 100mm diameter.
9.13 METAL FRAMING

Provided and build in where shown heavy duty "Gatic" or similar metal removable gratings to
stormwater and drainage sumps.
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SECTION 10 ELECTRICAL

10.1

10.1.1

PRELIMINARY
GENERAL

Refer to the applicable Fiji Contract and the Preliminary & General Clauses which will also apply
to this section of the work.

10.1.2 STANDARDS

10.2

10.3

10.3.1

The following standards shall form part of this specification :
SAA wiring rules and the electricity Regulations Fiji.

MATERIALS
All materials shall comply with the relevant standard specification and be the best of their
respective kind or British or Australian or New Zealand manufacture unless specified to the

contrary.

WORKMANSHIP

GENERAL

The whole of the installation shall be carried out in this specification and according to the
drawings. All work shall be in accordance with the above regulations and to the satisfaction of the
Engineer. Any work or materials specified and not being in contravention to the regulations is to
be carried out as specified. The whole of the work shall be concealed and nothing but first class
workmanship and material will be allowed. Any work or materials which may be necessary and
which is useful for the full and proper completion of the contract shall be supplied without extra
charge whether expressly mentioned or not in this specification. The electrical sub-contractor
shall co-ordinate with the building contractor for the full requirements of this contract so that the
job may proceed satisfactorily for all concerned. The Engineer reserves the right to supply any
articles for the net sum allowed.

10.3.2 DRAWINGS

10.4

10.5

10.6

The electrical services shall be as shown on the drawings, in the position shown, all electrical
fittings shall be as shown and specified herein. No work shall be done contrary to the drawings
and specification unless such is authorised by the Engineer.

EXTENT OF WORK

For the supply and installation of all electrical services to and within the project, all mains,
switches, switchboards and installation of all lighting, power and ancillary circuits as shown on
the drawings and in this specification.

FEES

The electrical sub-contractor shall allow for all connection fees to the main supply and obtain all
necessary permits and pay all fees and other charges.

MANUFACTURERS INSTRUCTIONS

Where manufacturers apparatus issue special instructions, these shall be followed, but shall not be
interpreted to permit work of a standard lower than the general purpose of this specification.
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10.7 GUARANTEES

Any of all guarantees which the manufacturer or supplier may issue covering materials,
workmanship and performances shall be arranged by the Electrician as between the owner and
such manufacturer and supplier.

The electrician will be responsible to see that all necessary documents are properly completed and
signed and handed to the Engineer at the earliest practical opportunity. Not withstanding such
guarantee being supplied the electrician will not be absolved from his responsibility under the
term of this contract.

10.8 PLANT

The electrical subcontractor shall provide all necessary tools, ladders, plant etc. as required for the
execution of this contract.

10.9 CO-OPERATION

The electrician shall co-operate with all trades so that work can be carried out with the utmost
expedition. Co-operate with the main contractor in the provision of all holes, conduits and the like
and make good after installation. It shall be the responsibility of the electrician to advise the main
contractor as to the exact location of such holes requiring to be cut.

10.10 MAINS
Arrange with the Local Authority in the installation of the underground cable to the building and

temporary builders supply. Connect to the meter and main switch board and extend in correct size
cables to all switchboards, power and lighting points.

10.11 SWITCHBOARD

The switchboard shall be factory built “Gael” or similar flush type metal clad unit built into the
wall and set.

The switchboard shall conform to SAA wiring rules. All circuit breakers and fuses shall be
identified to show the equipment they control. Provide neatly lettered adhesive embossed tape for
such purpose.

10.12 ACCESSORIES

All switches, switch plugs etc. shall be PDL or “WILCO” TRENDSETTER RANGE SWITCH
GEAR. Colour as approved.

10.13 FITTINGS
10.13.1 FLUORESCENT

Where shown supply and install approved fluorescent light fittings in the position indicated on
plan.

10.13.2 LIGHT FITTINGS
Where shown allow to install the incandescent light fittings indicated on the drawings. Pendent
light connections to be made to PDL or similar white ceiling rises. Generally the pendent light

will be hung at approximately 2100 except for the final hanging height will be determined on site.
Generally install 60 watt bulbs to all pendent lights inside and outside.
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10.14 POWER POINTS AND LIGHT SWITCH LOCATION

All light switches shall be positioned at 1400 from the finished floor level. All power points shall
be positioned 400 from the floor level except in the following circumstances where applicable or
as otherwise shown on the drawings.

Bathroom & Vanity Area - 1100 from floor
Tea Room, WC area
NOTE : Dimensions are to the center of the switch.

NOTE : It is extremely important that the electrical subcontractor arrange a meeting on site with
the owner and engineer (when construction has reached the correct stage), and mark positions of
all switches, power points, wall lights, fluorescent and pendents.

Any changes at this stage will not be a contract variation. This is the electrical subcontractors
responsibility and any of the above mentioned fittings installed incorrectly will have to be re-
located at his own expense if the meeting has not been arranged.

10.15 WIRING
All wiring shall be concealed and of the sizes as described by SAA wiring rules.
Switch and switch plug boxes shall be cut out neatly and fixed firmly into the blockwork. Where
such boxes are fixed into timber partitions, they shall be dwanged behind. Where bracket or

ceiling lights occur within concrete or blockwork, its a round conduit box at each outlet to provide
firm fixing for the light fittings.

Cable sizes shall be as SAA wiring rules.

10.16 HOLES
The contractor and other trades will leave holes for conduit and the like and make good after
installation, but it shall be the responsibility of the electrician to advise such tradesman as to the
exact location of such holes etc. before concrete is poured or framing commenced.
Any holes requiring to be cut after such work is completed shall be carried out by the respective
trade and the surface to be made good at the electricians expense. Electrician shall advise

blocklayer who shall cut holes for flush boxes. All holes shall be cut to the minimum size that will
permit freedom of movement.

10.17 EARTHING

Install all earthing as required by the supply authority. Carry wire to every outlet, whether
required or not as this stage.

10.18 COMPLETION & TESTING

Upon completion of work tidy up and test to supply Authority Inspectors approval. Clean all light
fittings, switches and plugs.
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10.19 POST CONTRACT DOCUMENTS

Upon completion of the contract the following document shall be supplied to the Engineer :
a). Copies of guarantees as called for in the specification.

b). Test certificate from the Supply Authority certifying electrical work complies with their

requirements.
C). Plan showing “as built” installation.
d). Plan showing exact location of underground reticulation.

Supply and fix adjacent to switchboard instructions for the treatment of Electrical Shock in
accordance with the latest factory regulations.

10.20 INDENTIFICATION

All switchboards and fittings shall be identified to show the equipment they control. Inside each
sub-board cabinet provide a neatly lettered card, firmly attached, giving the key to the individual
items and the units of control.

10.21 CIRCUITS

SAA wiring rules.
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SECTION 11  SOLID PLASTERWORK

11.1 PRELIMINARY
11.1.1 GENERAL

Refer to the General Conditions Of Contract and the Preliminary & General clauses which will
also apply to this section of the work.

11.1.2 STANDARDS
The following standards and all relevant latest AS/NZS shall form part of this specification.

NZS 4251.1 Solid plastering — Cement plasters for wall, ceiling and soffits
NZS 4251 Code of Practise for solid plastering

11.1.3 PROTECTION

All dressed wood work, finished surfaces, windows, glass etc. shall be effectively protected
against droppings or damages caused by plasterwork or mortar.

11.2 MATERIALS
11.2.1 CEMENT

All approved brand of grey cement to conform with the above standards shall be used unless
otherwise specified.

11.2.2 SAND

Sand shall be river or pit sand, course grained sharp and free from saline, vegetable or earthly
matter to pass through a 6mm sieve for finishing coat and a 4.8mm sieve for other coats.

11.2.3 LIME

Lime shall be best quality hydrated lime run 24 hours before use. Other approved plasticiser may
be used.

11.3 WORKMANSHIP

The whole of the plastering shall be carried out by experienced and skilled tradesman only and the
whole of the work shall be guaranteed. Wherever possible plastering shall be done after carpentry
work is complete to avoid vibration. All mouldings, drips, weatherings etc. shall be run into detail
with clear cut angle quirks. On completion, work shall be left free from the cracks, blisters or
marks, even in colour, free from drumminess to the satisfaction of the Engineer. Where necessary
make good after other trades. Any plasterwork which has cracked or drummy shall be chipped
back and re-plastered at the contractors expense.

114 PROPORTION OF MIXING

All plaster shall be thoroughly mixed and each batch shall be used within 20 minutes of being
mixed. Re-tampering or re-mixing after the initial set shall not be allowed. Where approved the
proportions specified herein may be varied to suit the grading of sand available.
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11.5 PREPARATION OF SURFACES
Concrete and blockwork to be plastered shall be wire brushed to remove laitence. All surfaces
shall be thoroughly wetted with a hose half an hour before each coat. It is the contractors
responsibility to ensure that the base on which it is to be plastered is up to standard. Check

blockwork prior to plastering to ensure that the shrinkage has occurred in the mortar joints that
these joints are raked out and repainted. Co-operate with the blocklayer in this respect.

11.6 CURING

As least seven days shall be allowed between each coat and each coat must be allowed to dry
thoroughly and so substantially complete the shrinkage before the final coat is applied.

11.7 PATCHING

No plastering is to be commenced until all holes, electrical chases etc. have been cut.
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SECTION 12  PAINTER

12.1 PRELIMINARY
12.1.1 GENERAL

Refer to the General Conditions of the contract and the Preliminary & general clauses which will
also apply to this section of the work.

12.1.2 STANDARDS
The following and all relevant latest AS/ NZS standards shall form part of this specification :
AS/NZS 2311 Painting of buildings

AS/NZS 2312
AS 1940 The storage and handling of flammable and combustible liquids

12.1.3 MATERIALS
All materials shall be as specified. However, alternative brands may be used if approved by the
Engineer. All paint accessories, material and colour are subject to approval of the Engineer.

Allow to set up samples where required, with particular emphasis on timber stains.

122 WORKMANSHIP

All material shall be applied strictly in accordance with the manufactures instruction. Any
discrepancy between them and this specification shall be reported immediately to the Engineer.

Where work is specified to be finished in a particular material and manner it shall mean the
provision of all work necessary to ensure a proper finish to minimise exposure to extremes of
temperature and be thoroughly mixed before use. Paint shall not be applied to damp surfaces
unless specially made for the purpose. External painting shall not be done during unsuitable
weather. Where paint or varnish work of two colours meet particular care will be taken to finish
to clean line. All floor, fittings etc. shall be covered while painting and every precaution taken to
keep dust down.

At completion clean of all marks. Clean both sides of glass. Remove all debris and leave clean
and tidy.

12.3 EXTENT OF WORK

This section of the work includes the priming, painting, staining, varnishing etc. as scheduled on
the Schedule Of Finishes and specified herein. Include for painting, varnishing all surfaces
usually painted or varnished whether specially mentioned or not. The contractor is also called for
in this section to allow to do samples of all colours and stains used on the contract.

12.4 PREPARATION OF SURFACES

The painter shall inspect all surfaces to be finished and report any defects to the General
contractor. Work shall not proceed until unsatisfactory surfaces have been made good. Surfaces
to be finished shall be cleaned and smoothed. Rub down before painting and between coats. The
Engineer is required to check all surfaces prior to the application of finishing coats. Any work
damaged by dust, rain or other causes shall be made good by rubbing down and re-coating. Any
joinery timbers with machining marks on surface shall have the marks removed by machine
sanding and scrapping. Finishes will not be accepted if these marks remain on them.
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12.5 PRIMING AND SEALING
12.6.1 GENERAL

If more than four weeks elapse before the next coat of primer to external work is applied, the work
shall be re-primed. All joinery shall be primed or otherwise sealed by the Painter at the time of
manufacture and again after installation. After priming or sealing all nail holes, cracks, shrinkage
and other cavities shall be filled in and stopped where necessary with colour stopping to match the
finished colour. Particular care shall be taken in matching stopping to surfaces being varnished.
Any of that do not match shall be removed and reputtied.

12.7 SCHEDULE Of PAINT

Timber - one primer / 2 finish coat.

Concrete of Masonry - 1 coat sealer - 2 finish coat as approved.
Steel - 2 finish coats.

Stain (etc.) - 2 coats

All painting to be as approved. Refer Schedule of Finishes.
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SECTION 13  JOINERY

13.1 PRELIMINARY
13.1.1 GENERAL

Refer to the General Conditions of contract and the Preliminary & General clauses which will also
apply to this section of the work.

13.1.2 STANDARDS

The following and all relevant latest AS/NZS standards shall form part of this specification.

AS/NZS 4787 Timber assessment of drying quality
AS 1604.1 Specification for preservative treatment
NZS 3610 Specification for profiles of moulding and joinery

13.2 WORKMANSHIP

13.2.1 GENERAL

All joinery and finishing shall be made, framed and finished in accordance with best trade
practice.

13.2.2 PRIMING
Exterior joinery shall have meeting faces and joints primed during assembly. All joinery shall
have the first coat of finish applied immediately after manufacture and before leaving the joiners
shop. Refer to Schedule Of Finishes for priming type required.

13.3 MATERIALS

13.3.1 GENERAL
All timber shall be of the best quality of the various kinds specified, free from defects, making it
unsuitable for its particular purpose and shall comply with Department Of Forestry Standard
Grading Rules for joinery.

13.3.2 MOISTURE CONTENT FOR EXTERIOR USE TIMBERS
Shall be maximum of 17 percent plus or minus 3 percent.

13.3.3 MOISTURE CONTENT FOR INTERIOR USE TIMBERS

Shall be within plus or minus 3 percent of the figure stated for the applicable zone in the following

schedule.
Wet Zone (Suva, Nausori, Lami, Deuba, Korovou, Savusavu, Taveuni) 17%
Intermediate Zone (Labasa, Sigatoka, Vatukoula, Rakiraki) 15%
Dry Zone (Lautoka, Nadi, Ba) 14%
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The Engineer mat require the Contractor to submit timber for testing by the Forestry Department.

The
Engineer may require the Contractor to replace joinery in which defects occur through improper
moisture content.

13.3.4 SCHEDULE OF TIMBERS (Unless otherwise specified)

Doors Exterior Dakua Makadre, Dakua Salusalu, Kaudamu, Kauvula,
Yaka
Interior Dakua Makadre, Dakua Salusalu, Kaudamu, Kauvula
Frames Bauvudi, Kaudamu, Kauvula, Dakua Makadre
Sills Rosarosa, Sacau, Vesi, Yasiyasi
Windows frames Bauvudi, Dakua Makadre
Sashes Dakua Salusalu
Sills Buabua, Salusalu, Kauvula, Yasiyasi
Shelving Cupboards Dakua Makadre, Kaudamu, Kaunicina, Kauvula
Bench tops Dakua Makadre, Vesi
Stairs Exterior Rosarosa, Sacau, Vesi, Yasiyasi
Interior Damanu, Rosarosa, Sacau, Yasiyasi
Finishing Interior Bauvudi, Dakua Makadre, Dakua Salusalu, Damanu
Kauvula, Yaka
Mouldings Dakua Makadre, Dakua Salusalu, Kaudamu, Kauvula
Furniture Bauvudi, Dakua Makadre, Dakua Salusalu, Damanu
Kauvula, Yaka
Drawer Runners Buabua

13.4 EXTENT OF WORK

This includes all joinery items mentioned herein or shown on the drawings.

Supply all finishing timbers to the carpenter for fixing.
13.5 FRAMES
13.5.1 WINDOW FRAMES

Shall be of the sizes and profiles indicated on the standard details and window schedule.
13.5.2 DOOR FRAMES

Shall be of the sizes and profiles indicated on the standard details and door schedule. Frame shall
be completed with 12mm thickness planted stop glued and nailed.

13.6 STAIN TO INTERNAL JOINERY

See Schedule Of Finishes

13.7 SASHES

Sashes shall be of the sizes, profiles and details indicated on the drawings. Complete with all
rebate grooves as detailed. Construct sashes complete with mortise and tenon joints at corners.
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13.8 DOORS
13.8.1 GENERAL

All hardware will be provided and fitted by the carpenter unless otherwise specified. Supply all
doors to the carpenter for hanging in frames. Refer to standards details sheet and door schedule.

13.9 WINDOWS
13.9.1 GENERAL
All hardware will be supplied and fitted by the carpenter unless otherwise specified.

Supply windows to the carpenter for hanging on frames, refer to standard details sheet in window
schedule.

13.10 PROTECTION
All timber shall be fillet stacked on arrival on site.

All joinery and dressed timbers shall be protected from the weather and other damage during the
contract before and after installation.

13.11 FINISH

All dressing grades shall be machine dressed and in addition all finishing timbers shall be scraped
and sand papered by hand to a smooth even surfaces, ready to receive painting and polishing. No
machine marks, hammer marks, or surface defects shall be visible, in finished work. Punch all
nails and remove all arrises. Where polished work is specified, the timber shall be carefully
matched for uniformity of colour, grain and texture to ensure a uniform finish.

13.12 DAMP PROOF COURSE
Place a damp proof course between all faces to timber in contact with concrete to blockwork.

Damp course shall be bitumenous felt fabric weighing not less than 2.7kg/m.sq shall be neatly cut
for bolts and shall be at least the full width of the member.
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SECTION 14 GLAZIER

14.1 PRELIMINARY
14.1.1 GENERAL

Refer to the General Conditions of the contract and the Preliminary & general clauses which will
also apply to this section of the work.

14.1.1 STANDARDS

The following and all relevant latest AS/NZS standards shall form part of this specification :

AS 1288 Glass in buildings, selection and installation
NZS 4223.1 Code of practise for glazing in buildings — glass selection and glazing
AS/NZS 4667 Quality requirements for cut-to-size and processed glass.

142  MATERIALS
All glass used shall be of good quality manufacture free of all blemishes and sizes suitable for
each location. Refer tot he window and door schedule for the sizes of respective glazing. Refer
schedule of safe glazing sizes for thickness.

14.2.1 OBSCURE GLASS
Spotswood 6mm or as selected.

14.2.2 MIRRORS
6mm selected glazing quality polished plate. Supply and fix mirrors to dimensions and where
shown on drawings. Fix mirrors as detailed or directed. Arrise all edges. Back with 6mm

plywood. Fit rubber washers between the backing and the wall.

14.3 WORKMANSHIP

All work in this section shall be carried out by competent tradesman in a skilful workmanlike
manner. Glaze all windows and doors with good quality glass of approved manufacture and of
the types and weights indicated on the drawings or herein specified. Check all timber frames,
sashes and reprime any not highly primed. Check glass sizes on the job. Allow for expansion as
required. Back putty sprig and face putty fully flush and trim of surplus. Putty shall be best
quality linseed oil putty coloured to match stain when in stained frames.

Where indicated fixed glazing shall be secured by timber glazing beads. Ensure that all glazing
is fully back puttied and that putty also extends between the glass and the frames and glass and
the glazing beads.

144  BREAKAGES
The glazier shall make good any reasonable amount of breakage from workmanship, accidents

etc. Any large breakages shall be adjusted with the trade responsible. Contractor to protect all
windows against damage.

5
SHRI SINGH & ASSOCIATES PTE LIMITED - SPECIFICATION 64 &S




CLEANING

The contractor shall allow to properly clean down all glazing at the completion of the his work.

Glazing sizes to comply with wind loads of AS1170.2 2002

Min. thickness Max. area in sq.ft
2402 - 3mm 1.87

3202 - 4mm 2.4

3/16” - 5Smm 53

7/32” - 5.5mm 9.1

Y4” - 6mm 10.7

SHRI SINGH & ASSOCIATES PTE LIMITED - SPECIFICATION

Max. Area in sq.m

0.1737
0.2230
0.4924
0.8454
0.9940
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SECTION 15 TILER

15.1

PRELIMINARY

15.1.1 GENERAL

Refer to the General Conditions of contract and the Preliminary & General clauses which will also
apply to this section of the work.

15.1.2 PROTECTION

All dressed woodwork finished surfaces, glass etc. shall be effectively protected against dropping
or damage.

15.1.3 APPLICATION

15.2

15.3

15.4

15.5

15.6

15.7

Where possible tiling shall be done after other trades have completed their work to avoid damage
to tiles.

MATERIALS

All materials shall be the best of their respective kinds and styles, be stored on the site protected
from damage.

WORKMANSHIP

The whole of this work under this section shall be carried out by experienced tradesman and shall
be guaranteed. Cover and protect the work of other trades from any damage. Inspect all surfaces
before applying any finishes. Finished surface shall be left free from stain, blemishes and clean up
on completion.

EXTENT OF WORK

This section of the work includes supplying and laying of tiles in the area specified and scheduled
on the drawings and schedule of finishes.

PREPARATORY WORK

Similarly, wall shall be cleaned free of loose particles, grease or foreign matter.
DIVISIONS
Finish all plastering to allow different floor materials to finish flush with one another as detailed.

VINYL TILES

15.7.1 MATERIALS

Vinyl flooring tiles shall be 300 x 300 x 3mm thick selected vinyl floor tiles of approved
manufacture.

Adhesive for vinyl tiles shall be as recommended by the manufacturer for the particular
applications. Spread evenly with the correct notched tool in small areas just ahead of the laying.

15.7.2 LAYING

Ensure that the base surface is thoroughly clean and dry before laying vinyl. Carry out test for
dampness by approved means and conform with the manufacturers representative as to the dryness
of the base to suit his products before laying. The builder will be held responsible for any failure
of applied flooring due to dampness in the base.
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Level up concrete surface with a rubber based floor levelling compound if necessary or grind to
remove rough patches on high spots, remove dust and loose particles and ensure surfaces are
effective, smooth and clean before laying tiles.
Set out tiles from centres of each area and scribe to all walls, projections and recesses.
Spread adhesive evenly over the sub-floor and lay tiles accurately close butted.
Roll tiles with a suitable roller within 30 min. of laying.
Spread adhesive evenly over wall face and fix skirting accurately.

15.7.3 FINISHINGS
Seal and polish vinyl floors on completion in accordance with the floor manufacturers instruction,
finishing to a uniform low sheen non-slip surface, after removing surplus adhesive and thoroughly
cleaning.

15.7.4 LOCATION

Refer schedule of finishes for location of vinyl tiles unless otherwise specified. Fix vinyl skirting
to all areas in which vinyl tiles are used.

15.8 CERAMIC FLOOR AND WALL TILES

15.8.1 WALL TILES
Shall be selected colour and pattern glazed ceramic tiles of approved manufacture
15.8.2 FLOOR TILES

Shall be selected colour and pattern Quarry/mosaic floor tiles of approved manufacture. Allow the
provisional sum of $50per sqm for the supply only of floor tiles. Contractor to allow for laying.

15.8.3 ADHESIVES

For wall tiles shall be “Building Adhesives Limited CTF2” thin bed adhesive or similar and equal.
For Quarry Tiles shall be layed on cement mortar.

15.8.3 GROUT
For floor and wall tiles shall be coloured to match the tile.
15.8.4 CEMENT SAND AND WATER

Shall be as specified in Solid Plasterworker Section of this specification.

15.8.5 WATERPROOFING LIQUID

Shall be “colamonid” No. 1 or similar and equal used in accordance with the manufacturers

instructions.
159 LAYING
15.9.1 WALLS

Set out tiled wall areas both rectangular and radiussed to give even spacing to tiles and to avoid
cut pieces. Adhesive fix tiles in accordance with manufacturers instructions.
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Grout joints with coloured cement to match tiles.
Finish salient corners accurately square, selecting tiles which are fully edge glazed.

15.9.2 FLOORS
Set out floors accurately between skirtings graded with falls to drainage outlets as required and
bed tiles in 3:1 cement mortar of 19mm minimum thickness. Cut tiles accurately around plumbing
and projections. Soak off and remove backing materials. Grout floor joints flushed up solid with
dry mix of 1:1 sand and cement mixed with waterproofing liquid and well packed.

15.9.3 STEPS
Approved Mosaic Tiles & Quarry Tiles

15.10 CLEANING
At least 48 hours after laying is completed, scrub down tiles with soap and water.

15.11 LOCATION

Refer to the Schedule Of Finishes for location of floor and wall tiles.
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SECTION 16 ALUMINIUM WINDOWS

16.1 PRELIMINARY
16.1.1 GENERAL

Refer to the General Conditions of contract and the Preliminary & General clauses which will also
apply to this section of the work.

16.1.2 STANDARDS

The following and all relevant latest AS/NZS standards shall form part of this specification:

AS 2048
NZS 4203
NZS 3504
NZS 4211
AS 1170
AS/NZS 1866
BS 1474
AS 1734
BS 4872

16.2 WORKMANSHIP

All workmanship in this section shall be carried out by competent tradesmen to the highest possible
standards.

16.3 FINISH
All aluminium should be Anodised to NZS3503.

16.4 SEISMIC MOVEMENT AND WINDOW LOADING

16.4.1 SEISMIC MOVEMENT
Shall comply with NZS 4203 zone factor 0.4. Provide Engineering calculations.
16.5 WARRANTEES
Provide warranty in respect of material and workmanship.
16.6 GLAZING

All glazing used shall be able to withstand wind load for 77.7 m/s ULS Regional wind speed. Wind
speed in accordance with AS1170.

16.7 SAMPLES
Submit samples upon request.

16.8 _SHOP DRAWING

Provide shop drawings and structural calculations including installation details, four weeks before
manufacturing.
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